A.G. CONTRACT NO. KR87-2585

INTERGOVERNMENTAL AGREEMENT BETWEEN

THE STATE OF ARIZONA

AND

in the sand THE FLOOD CONTROL DISTRICT OF PIMA COUNTY TO this

7001-04-A-109075-09

SB-986-917

Sunset/Orange Grove Road @ Santa Cruz River

JOA: 87-79

THIS AGREEMENT, entered into this 26th day of October , 1987, pursuant to Arizona Revised Statutes, Sections 11-951 through 11-954 , as amended, by and between the STATE OF ARIZONA, acting by and through the ARIZONA DEPAREMENT

. Ludicida Deservicios rácicidadica Massaca describidades

WHEREAS, STATE is charged by Arizona Laws 1985, Chapter 332, (S.B. 1127), Thirty-Seventh Legislature, First Regular Session, to administer funds appropriated for bridge replacement, needed because of extensive flooding and the Director of the ARIZONA DEPARTMENT OF TRANSPORTATION has delegated to the undersigned the authority to execute this Agreement on behalf of STATE; and

WHEREAS, DISTRICT was designated in said Chapter 332 (S.B. 1127) to receive part of said funds for bridge replacement, hereinafter designated, and through its duly elected governing body, has by that certain resolution attached hereto incorporated herein resolved to enter into this Agreement and has authorized the undersigned as its representative to execute the same on behalf of DISTRICT; and

WHEREAS, both parties wish to set forth their respective responsibilities and the guidelines to fulfill the mandate of said chapter.

WHEREAS, the work embraced by this Agreement and the maximum amount to be billed is as follows: NEW BRIDGE CONSTRUCTION.

> Maximum to be billed to State \$2,956,000 1,478,000 State Funds @ 50% 1,478,000 Pima County Funds @ 50%

NOW THEREFORE, the parties hereto covenant and agree as follows:

DISTRICT SHALL:

- 1. Have the option of either using its own engineering staff to design the new bridge, hereinafter designated or to employ a consulting engineer or engineering firm to design it. If a consulting engineer or engineering firm is utilized, STATE shall be advised of the firm selected and the starting date of the contract.
- 2. Call for bids and award a construction contract for the project to the successful bidder, and advise STATE as to the successful bidder.

NO. 13507
FILED WITH SECRETARY OF ST (1)
Secretary of Skate)

- 3. Administer and oversee the construction contract, assuring that the project is built according to Arizona Department of Transportation Standard Specifications for Road and Bridge Construction, or Standard Specifications adopted by County or other approved construction standards.
- 4. Upon completion of construction of the project, certify to STATE that the project was constructed under the supervision of a registered professional engineer and in accordance with the approved plans and specifications and that DISTRICT has accepted the project. Thereafter, DISTRICT shall have the maintenance responsibility.
- (50%) of the cost of construction, including the necessary incidentals of investigation, design, essential right-of-way acquisition, diking and site preparation. The maximum amount which STATE may reimburse is, ONE MILLION FOUR HUNDRED SEVENTY-EIGHT THOUSAND DOLLARS (\$1,478,000).
- 6. Provide matching funds of at least 50 percent (50%) of the cost of the project. It is understood that should the above amounts not cover the entire 50 percent (50%) of the cost of the project, DISTRICT shall pay any amount needed in excess of an in addition to the 50 percent (50%) set out herein in order to assure the completion of the project.
- 7. Document all costs related to the construction of the project and shall make its accounting records available for audit by STATE agents or employees at all reasonable hours.

STATE SHALL:

- 1. Make payments only from the funds allocated by and according to the terms of said chapter and section of the above cited law.
- 2. Monitor expenditures and audit the accounting records of DISTRICT to make certain that payments to DISTRICT do not exceed the specified limitations.

THIS Agreement shall remain in full force and effect until the work herein embraced has been completed in accordance with the terms of this Agreement; provided, however, that this Agreement may be cancelled in whole or in part at any time prior to commencement of construction of the above—enumerated project upon 30 days written notice to the other party; and further provided that the parties hereto shall retain any continuing obligations contemplated by this Agreement.

All parties acknowledge that this Agreement is subject to availability of appropriated funds. Should such funds not be available, this Agreement shall terminate with no further obligation by the STATE.

All parties hereto acknowledge that this Agreement is subject to cancellation by the Governor pursuant to the provisions of Section 38-511 Arizona Revised Statutes.

In the event of any controversy which may rise out of this Agreement, the parties hereto agree to abide by required arbitration as is set forth for public works contracts in Section 12-1518 (B) and (C) of Arizona Revised Statutes as amended.


THIS Agreement shall become effective on the date of filing same with the Secretary of State.

Attached hereto and incorporated herein by reference is a copy of STATE's

determination of the appropriate attorney that DISTRICT is authorized under the laws of this STATE to enter into this Agreement and that said Agreement is in proper form, and a copy of the Attorney General's Intergovernmental Agreement Determination.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first written above.

STATE OF ARIZONA		
By: STATE ENGINEER	BOARD OF SUPERVISORS By: PIMA COUNTY ARIZONA Governing Body	
By:Chief Deputy State Engineer	By: San Jene	
	Title: CHAIRMAN BOARD OF SUPERVISORS	
	Jane Stilliams	
	CLERK BOARD OF SUPERVISORS	
STATE OF ARIZONA	(STATE OF ARIZONA)	
COUNTY OF MARICOPA)	COUNTY OF) ss.	
On this the 1987, before me, 1987, befor	on this the	
IN WITNESS WHEREOF I hereunto set my hand and official seal. Cantle Suttly NOTARY PUBLIC	IN WITNESS WHEREOF I hereunto set my hand and official seal. NOTARY PUBLIC	
My Commission Expires:	My Commission Expires:	
My Commission Expires Nov. 19, 1988	My Commission Expires January 6, 1989	
PIMA COUNTY DEPARTMENT OF TRANSPORTATION AND FLOOD CONTROL DISTRICT.		
By: ////// Acting Director		



. 4

ARIZONA DEPARTMENT OF TRANSPORTATION

TO:	Office of Audit & A	Analysis	
THRU:	THE STATE OF THE S		
FROM:	Bill J. Evans,	, Jr.	
SUBJECT:		Project:	SB-986-917
		Highway:	Sunset/Orange Grove Road
		Section:	At Santa Cruz River
		Document Number:	
		Principal:	Pima County
	ted that a preaudit bo		ect documents. Upon completion of the preaudit,
			Bill J. Evans, Jr. Local Government Services, 216E Signature: Bill Connection Title: Acting Supervisor
Preaudit Re	port No.	۷	Date: Ortober 13, 1984
	documents were preaudit ns were taken.	led by the Office of Audit & A	nalysis. In accordance with departmental procedures.
Approved:			
The			
- Deputy Ch	ie/ Auditor/Audit Super	visor	2525

T 02-9601 R7/86

RECEIVED

QCT 1 4 1987

RESOLUTION

Be it resolved on this, the 16th day of September, 1987 that I.

ALLEONA Department of Transportation,
have determined that pursuant to A. R. S. 28-108, it is in the best
interests of the State of Arizona that the Department of
Transportation, acting by and through its Highways Division, enter
into an Intergovernmental Agreement with PIMA COUNTY for Project No.
SB-986-917.

The work entails construction of a new bridge.

CHARLES L. MILLER, Director

Arizona Department of Transportation

RESOLUTION AND ORDER NO. 1987- FCS4

RESOLUTION OF THE PIMA COUNTY BOARD OF DIRECTORS, APPROVING AND AUTHORIZING THE EXECUTION OF THE AGREEMENT BETWEEN PIMA COUNTY FLOOD CONTROL DISTRICT AND THE STATE OF ARIZONA, WHICH AGREEMENT PROVIDES FOR THE REPLACEMENT OF THE BRIDGE ON SUNSET/ORANGE GROVE ROAD AT THE SANTA CRUZ RIVER IN PIMA COUNTY, ARIZONA.

WHEREAS, it is deemed to be in the public interest to establish an agreement with the State of Arizona for the replacement of the bridge on Sunset/Orange Grove Road at the Santa Cruz River in Pima County, Arizona, pursuant to the provisions of Title 23, United States Code, Section 101, et seq. (Title 23, section 110).

NOW, THEREFORE, UPON MOTION DULY MADE, SECONDED, AND CARRIED, BE IT RESOLVED:

THAT Pima County Flood Control District enter into an Agreement with the State of Arizona to set forth the general terms and conditions for the replacement of the bridge on Sunset/Orange Grove Road at the Santa Cruz River, in accordance with the attached Agreement.

THAT the Chairman of the Board of Directors is hereby instructed and authorized to sign the said Agreement for the Pima County Flood Control District, Board of Directors, for the replacement of the bridge on Sunset/Orange Grove Road at the Santa Cruz River.

PASSED, ADOPTED AND APPROVED this 15th day of September, 1987.

PIMA COUNTY FLOOD CONTROL DISTRICT, BOARD OF DIRECTORS

CHAIRMAN

ATTEST:

APPROVED AS TO FORM:

Deputy County Attorney

DETERMINATION

I have reviewed the proposed Agreement between the State of Arizona and Pima County Flood Control District, which Agreement provides for the replacement of the bridge on Sunset/Orange Grove Road at the Santa Cruz River, in Pima County, Arizona.

I have determined that the said proposed Agreement is in the proper form and is within the powers and authority granted to Pima County and its agencies under the laws of the State of Arizona.

Dated this 5th day of august, 1987

Stephen D. Neely Pima County Attorney

Deputy County Attorney

11 ج. .

Attorney General 1275 WEST WASHINGTON

Phoenix, Ārizona 85007 Robert K. Carbin

INTERGOVERNMENTAL AGREEMENT

DETERMINATION

between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has determined that it is in the proper form and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its agencies, to enter into said agreement.

DATED this 24 day of Systember, 1987.

ROBERT K. CORBIN Attorney General

3658G

RECEIVED

OCT 07 1987