AG Contract No. KR96-1175-TRN ADOT ECS File No. JPA 96-69

Project: HX048 01C

Section: SR-92 @ Camino Principal

and Yacqui

INTERGOVERNMENTAL AGREEMENT

BETWEEN

THE STATE OF ARIZONA

AND

COCHISE COUNTY, ARIZONA

THIS AGREEMENT is entered into 12 Vecember 1996, pursuant to Arizona Revised Statutes, Sections 11-951 through 11-954, as amended, between the STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State") and COCHISE COUNTY, acting by and through its BOARD OF SUPERVISORS (the "County").

I. RECITALS

- 1. The State is empowered by Arizona Revised Statutes Section 28-108 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the State.
- 2. The County is empowered by Arizona Revised Statutes Section 11-251 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has authorized the undersigned to execute this agreement on behalf of the County.
- 3. The State and the County desire to construct, operate and maintain a new traffic signal light warranted on SR-92 at the intersection of Yaqui/Camino Principal, at an estimated cost of \$125,000.00, hereinafter referred to as the Project, for the safety and benefit of the motoring public.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO. 2/25/
FILED WITH SECRETARY OF STATE
Date Filed 12/12/96

Secretary of State

By Vicky Shalmwall

TO BE Paragraph

II. SCOPE OF WORK

1. The State will:

- a. Review the County signal Project design documents and provide comments.
- b. Call for bids and award one or more construction contracts for the signal Project. Administer same and make all payments to the contractor(s). Be responsible for any contractor claims for extra compensation attributable to the State.
- c. Be responsible for fifty percent (50%) of the cost of construction and \$5,000.00 for the design of the signal Project. Prior to the award of a signal Project construction contract, invoice the County for \$57,500.00; which is, fifty percent (50%) of the cost of the signal Project, less a \$5,000.00 credit towards the cost of the design of the Project.
- d. Upon completion and acceptance of the signal Project, provide traffic signal maintenance.

2. The County will:

- a. Design and construct geometric improvements to the intersection side street and be responsible for all costs associated therewith. Provide to State standards design plans, specifications and such other documents and services required for construction bidding and construction of the signal Project. Incorporate State review comments.
- b. Be responsible for fifty percent (50%) of the construction cost of the signal Project. Be responsible for any contractor claims for extra compensation attributable to the County.
- the State \$57,500.00; which is, fifty percent (50%) of the cost of the signal Project, less a \$5,000.00 credit towards the cost of the design of the Project.
- d. Upon completion and acceptance of the Project by the State, provide electrical energy to operate the traffic signal.

III. MISCELLANEOUS PROVISIONS

- 1. This agreement shall remain in force and effect until completion of said Project; provided, however, that this agreement, except any provisions herein for maintenance and electrical energy, which shall be perpetual, may be cancelled at any time prior to the award of a construction contract, upon thirty (30) days written notice to the other party.
- 2. This agreement shall become effective upon filing with the Secretary of State.

Page 3 JPA 96-69

3. This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.

- 4. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.
- 5. In the event of any controversy which may arise out of this agreement, the parties hereto agree to abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section 12-1518.
- 6. All notices or demands upon any party to this agreement shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation Joint Project Administration 205 South 17 Avenue, Mail Drop 616E Phoenix, AZ 85007

Cochise County County Engineer 1415 W. Melody Lane, Bldg. B Bisbee, AZ 85603

7. Attached hereto and incorporated herein is the written determination of each party's legal counsel that the parties are authorized under the laws of this state to enter into this agreement and that the agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

COCHISE COUNTY, ARIZONA

STATE OF ARIZONA

Department of Transportation

LESLIE THOMPSON, Chairman

Board of Supervisors

MICHAEL P. MANTHEY

State Traffic Engineer

ATTEST

NADINE PARKHURST

Clerk of the Board

RESOLUTION

BE IT RESOLVED on this 11th day of June 1996, that I, the undersigned LARRY S. BONINE, as Director of the Arizona Department of Transportation, have determined that it is in the best interests of the State of Arizona that the Department of Transportation, acting by and through the Highways Division, to enter into an agreement with Cochise County for the purpose of defining responsibilities to design, construct and maintain a new traffic signal warranted at the intersection of SR-92 at the intersection of Yaqui/Camino Principal.

Therefore, authorization is hereby granted to draft said agreement which, upon completion, shall be submitted to the State Traffic Engineer for approval and execution.

for LARRY S. BONINE

Director

JPA 96-69

APPROVAL OF THE COCHISE COUNTY ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreement, between the DEPARTMENT OF TRANSPORTATION, HIGHWAYS DIVISION, and COCHISE COUNTY and declare this agreement to be in proper form and within the powers and authority granted to the County under the laws of the State of Arizona.

DATED this 21 st day of Selfer 1996

County Attorney



STATE OF ARIZONA

OFFICE OF THE ATTORNEY GENERAL

GRANT WOODS ATTORNEY GENERAL

1275 WEST WASHINGTON, PHQENIX 85007-2926

TRN Main: (602) 542-1680

Direct: (602) 542-8837 Fax: (602) 542-3646

MAIN PHONE: 542-5025 TELECOPIER: 542-4085

INTERGOVERNMENTAL AGREEMENT DETERMINATION

A.G. Contract No. KR96-1175TRN, an agreement between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has determined that it is in the proper form and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its agencies, to enter into said agreement.

DATED December 6, 1996.

GRANT WOODS

Attorney General

TAMES R REDPATH

Assistant Attorney General

Transportation Section

JRR:et/2538

Sheet 1 of 1

\$93,057.56

Current

Report

ARIZONA DEPARTMENT OF TRANSPORTATION Joint Project Administration

Progress	Final X	Pay	ment Report	
Report No. 1 F : FA : Non	; Exp. Budget FA : Obj. Code :		: Contract No J	PA 96-69
RACS No. HX048 01C roject No.	D	ate Ending 11 JAN	99	
ame of Project: SR-92 @ Camino !	Principal and Yacqui Tra	affic Signal		
ame Of Consultant: Cochise Co. :	1415 Melody Lane Bldg B	, Bisbee, AZ 85603	Attn: D. Rodrigu	ez
*	Estimated Completion Da	:	;	% Complete 100
	UMMARY OF WORK FOR WHIC	H PAYMENT IS REQUE: : Previous	sted :	:
: :	: Contract	: Accumulative	: Current	: Accumulative
tem : Description	Amount	: Amount	: Month	: Amount
: 1 : Per JPA 96-69	: : \$93,057 56	-0-	: \$93,057.56	: \$93,057.56
:	:	:	:	:
:	; ;	:	•	:
:	:	:	:	;
:	: :	;	:	:
:	;	:	;	:
:	;	:	:	:
; ;	;	:	:	:
:	:	:	;	:
:	:	:	:	:
:	;	:	; ;	;
: :	· :	:	:	:
:	:	:	:	:
; :	· :	:	:	;
:	;	:	; ;	:
:	:	:	:	:
:	:	:	‡ •	;
: :	; ;	• •	;	:
			: Total	:
Submitted By: Per attached invo	oice/	Date 11 JAN 99	_ : To	; \$93,057.56
Submitted By: Per attached invo	oice /	Date 11 JAN 99	_ : To : Date : Total	: \$93,057.56 _:


Approved By:

Highway: (520) 432-9420 Fax: (520) 432-9432

Floodplain: (520) 432-9445

Fax: (520) 432-9645 Toll Free: 1-800-752-3745

COCHISE COUNTY





****INVOICE****

January 11, 1999

TO:

AZ Dept of Transportation

Intermodal Transportation Division Tucson Regional Traffic Engineering

1221 S 2nd Ave. T120 Tucson, AZ 85713-1602 ATTN: Mr. Gilbert Marvin

TOTAL DUE UNIT PRICE DESCRIPTION QUANTITY

> -- State's Share Billing - SR92/Yaqui-Camino Principal Traffic Signal Installation - Agreement JPA 96-69 --

TOTAL PROJECT COSTS:

176,115.11

(Contracted installation only)

50% State Share:

Design Costs:

88.057.56 5,000.00

93,057,56

TOTAL AMOUNT DUE:

ISSUED BY: Diana Rodriguez **Business Manager**

PLEASE MAKE CHECK PAYABLE TO:

COCHISE COUNTY HIGHWAY & FLOODPLAIN

1415 W MELODY LANE, BLDG B

BISBEE, AZ 85608

ATTN: Diane Rodriguez

OFFICE USE ONLY -----CHECK NO. ____ DATE____ PAID:

AMOUNT ACCOUNT

Jan. 26, 1999

Approved.
- Al Marvin
Tucson Reg. Traf. Eng. Ofc.

JUN 1 7 1997



ARIZONA DEPARTMENT OF TRANSPORTATION

INTERMODAL TRANSPORTATION DIVISION JOINT PROJECT ADMINISTRATION 205 South 17th Avenue - Room 293E, Mail Drop 616E

Phoenix, Arizona 85007



THOMAS G. SCHMITT State Engineer

E. JACK HAMMITT Joint Project Administrator

5 June 1997

Mr. Alion Owen, Director **Cochise County Public Works Department** 1415 West Melody Lane Bisbee, AZ 85603

Re: Project: 92 CH 326 HX048 01C

Section: SR-92 @ Yaqui/Camino Principal Traffic Signal

Agreement JPA 96-69 Amendment No. 1

Dear Allon:

As the above referenced project has developed, changes to the agreement are warranted to accommodate those developments. We may use this letter addendum to accomplish an amendment. Therefore; paragraph II.1.b and II.1.c are moved from "The State will:" to "The County will:" as paragraph II.2.e and f. Further, II.2.c is moved to "The State will", and references to the State and County are changed accordingly.

All other terms and conditions of the agreement remain the same. To properly memorialize this amendment, and to insure a meeting of the minds, please indicate your concurrence of this amendment in the space provided below and return one original of this instrument to the undersigned at the above address to the attention of Mail Drop 616E. Questions may be directed to the undersigned at (602) 255-8369 or Mr. Hank Warner at (520) 620 5431.

Sincerely

Concur for Cochise County:

E. Jack Hammitt, CPM Joint Project Administrator



FEE :

FEE # 970615430 OFFICIAL RECORDS COCHISE COUNTY HOUR DATE 6/17/97

REQUEST OF COCHISE COUNTY BOARD OF SUPV CHRISTINE RHODES-RECORDER PAGES : 2

970615430