AG Contract No. KR97 1125TRN ADOT ECS File: JPA 97-86

Project: G1050 66C

Section: Gila River Bridge ESP Construction

#### INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
MARICOPA COUNTY

#### I. RECITALS

- 1. The State is empowered by Arizona Revised Statutes Section 28-108 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the State.
- 2. The County is empowered by Arizona Revised Statutes Section 41-1513 and 28-1895 et seq to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has authorized the undersigned to execute this agreement on behalf of the County.
- 3. The County has requested Economic Strength Project (ESP) funds in the amount of \$350,000.00; the Commerce and Economic Development Commission have recommended the approval of such funds for the County, and the Transportation Board has approved the funding, for the construction of a new bridge over the Gila River at 115th Avenue, to provide improved access, and aid in the retention and development of local business, hereinafter referred to as the Project.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO. 2/882
FILED WITH SECRETARY OF STATE
Date Filed 09/11/97

Secretary of State

By Viewy Liaeneword

#### II. SCOPE

#### 1. The County will:

- a. Insure the additional commitment of 97% of the total estimated Project cost, or \$12,450,000.00, whichever is more, from the County or other sources (not including ESP funds) to the Project. Accomplish construction of the Project by public bidding, in strict compliance with State procurement laws, rules and regulations. Upon completion, approve and accept the Project on behalf of the County and provide maintenance.
- b. No more often than monthly, invoice the State for ESP funds (Arizona Department of Commerce, ATTN: Strategic Finance Division, ESP Program Director, 3800 N. Central Avenue, Suite 1500, Phoenix, AZ 85012), in an amount not to exceed \$350,000.00.
- c. Provide the State a copy of the executed Project contract(s), and draw down and expend the State ESP funds no later than twelve (12) months after the effective date of this agreement. Provide the State detailed written reports of all ESP fund expenditures, supported by invoices, receipts or other suitable and appropriate documentation, and a final accounting report no later than thirty (30) days after ESP funds are fully expended.
- d. Reimburse the State any funds received from the State under this agreement which are not specifically and directly expended in compliance with the ESP grant application, which is attached hereto and made a part hereof, and are subsequently disallowed by the State.
- e Provide the State (Arizona Department of Commerce, ATTN: Strategic Finance Division, ESP Program Director, 3800 N Central Avenue, Suite 1500, Phoenix, AZ 85012) with quarterly Project status reports, and one year after completion of the Project, a written Economic Impact Report detailing the direct and indirect impact of the Project, to include jobs created, jobs retained and related data.

#### 2. The State will:

Within thirty (30) days after receipt and approval of the ESP contract(s) and subsequent monthly progress payment invoices, reimburse the County for work completed on the Project funds in an amount not to exceed \$350,000.00.

#### III. MISCELLANEOUS PROVISIONS

- 1. The only interest of the Department of Transportation in the Project is to convey economic strength pass through funds for the use and benefit of the County by reason of state law under which funds for the Project are authorized to be expended.
- 2. The County agrees to indemnify and save harmless the State, or any of it's departments, agencies, officers or employees, from and against all loss, expense, damage or claim of any nature whatsoever which is caused by any activity, condition or event arising out of the performance by the State of any of the provisions of this agreement.

- 3. The total amount of ESP funds expended under this agreement shall not exceed 3% of the total Project cost. Should the Project not be completed, be partially completed, or be completed at a lower cost than the advanced amount, or for any other reason should any of these ESP funds not be expended, a proportionate amount of the funds provided under this agreement shall be reimbursed to the State.
- 4. This agreement shall remain in force and effect until completion of said Project, reimbursement and subsequent reports; provided, however, that this agreement, except any provisions herein for maintenance, which shall be perpetual, unless assumed by another governmental agency, may be cancelled at any time prior to the award of a construction contract, upon thirty (30) days written notice to the other party. Further, this agreement may be terminated and the ESP grant cancelled by the State if the County, in the opinion of and by action of the Transportation Board, fails to pursue due diligence on the Project or in the performance of any of the terms of this agreement.
  - 5. This agreement shall become effective upon filing with the Secretary of State.
- 6. This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511 as regards conflicts of interest on behalf of State employees.
- 7. The provisions of Arizona Revised Statutes Section 35-214 pertaining to 5 year records retention by the County and audit by the State are applicable to this contract.
- 8. In the event of any controversy which may arise out of this agreement, the parties hereto agree to abide by required arbitration as is set forth in Arizona Revised Statutes Section 12-1518.
- 9. All notices or demands upon any party to this agreement, except as otherwise specified herein, shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation Joint Project Administration 205 South 17 Avenue, Mail Drop 616E Phoenix, AZ 85007

Maricopa County Transportation Director 2901 West Durango Street Phoenix, AZ 85009 10. Attached hereto and incorporated herein is the written determination of each party's legal counsel that the parties are authorized under the laws of this state to enter into this agreement and that the agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

MARICOPA COUNTY

STATE OF ARIZONA

Department of Transportation

DON STAPLEY, Chairman / Board of Supervisors

Transportation Planning

ATTEST:

FRAN/McCARROL Clerk of the Board

97-86 doc 31jul

#### RESOLUTION

BE IT RESOLVED on this 30th day of May 1997, that I, the undersigned LARRY S. BONINE, as Director of the Arizona Department of Transportation, have determined that it is in the best interests of the State of Arizona that the Department of Transportation, acting by and through the Intermodal Transportation Division, to enter into an agreement with Maricopa County for the purpose of defining responsibilities for conveying Economic Strength Development funds to the County.

Therefore, authorization is hereby granted to draft said agreement which, upon completion, shall be submitted to the Director of Transportation Planning for approval and execution.

for LARRY S. BONINE

Director

# APPROVAL OF THE MARICOPA COUNTY ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreement, between the DEPARTMENT OF TRANSPORTATION, HIGHWAYS DIVISION, and MARICOPA COUNTY and declare this agreement to be in proper form and within the powers and authority granted to the County under the laws of the State of Arizona.

DATED this 6 day of Aug, 1997.

Ames mixter

County Attorney

# ECONOMIC STRENGTH PROJECTS REQUEST FOR PROPOSAL FY 1997 -- ROUND 2 March 14, 1997

# **APPLICATION FORM**

NAME, ADDRESS, AND COUNTY OF APPLICANT(S):
Maricopa County Department of Transportation
2901 West Durango Street
Phoenix, Arizona 85009

		Name	of Non Profit Agency Involved	N.A.
	b)		Private Non Profit /Local Governme	ent Joint Application:
	a)	X	Local Government only	
2.	TYPE	OF ORG	ANIZATION OF APPLICANT: (Check o	ne)

3. Describe the function or purpose of applicant organization.

Name of Local Government Involved

To develop and implement a safe, effective and resource-efficient mobility system that meets the region's current and future needs in an environmentally balanced manner through integrated planning and management of transportation programs and facilities.

N.A.

4. Name, address, and phone number of contact person:

Michael Dawson, Manager Policy and Analysis Division Maricopa County Department of Transportation 2901 W. Durango Phoenix, Arizona 85009 (602) 506-8510 5. Describe the private sector project or activity for which the related ESP funding is requested.

The private sector project is a 25,000 seat expansion at Phoenix International Raceway (PIR) at a cost of \$10 million. Currently PIR has permanent seating for approximately 67,000 fans. This amount of seating is not adequate for larger races such as NASCAR. At the October, 1996 NASCAR race the total attendance reached 209,000 over four days, including some 25,000 fans sitting on the hillside above Turn Four and another 12,000 viewing the action from the infield. The demand for tickets to the NASCAR race at PIR has grown over the years by approximately ten percent per year. With these numbers in mind, it is obvious the track is at capacity and must add additional seating. The limiting factor, however, is ingress and egress. Even with the additional seating, fans would not be able to access the track during runoff events because of the lack of an all-weather crossing at the Gila River. This is not only the case with the NASCAR racing event, but with other PIR events as well.

A bridge over the Gila River at 116th Avenue would provide the all-weather crossing with the capability to match the current and future seating capacity of the track, as well as the needs of the area residents and expansion in the southwest valley. By way of the ESP project, the PIR expansion will generate an even greater revenue for the area and the State of Arizona. This revenue will come in the form of sales taxes, hotel occupancy taxes and other visitor revenue. For example, preliminary information from an Arizona State economic study (currently in progress) indicates in 1996 PIR generated \$114 million in visitor spending compared with \$108.6 million generated by the 1996 Super Bowl. It is estimated this visitor spending will increase by more than 35 percent by the year 2000 with the ESP project and the PIR track expansion completed. (See Atachment A, commitment letter from PIR)

6. Describe the Economic Strength Project for which funding is requested. Describe how the ESP project supports/relates to the private sector project described in #5 above.

A bridge across the Gila River at 116th Avenue in the City of Avondale would allow safe all-weather crossing access to southern Avondale, PIR, the Estrella Mountain Regional Park (a Maricopa County Park) and the new homes south of the river. It will also open up the currently landlocked northwest quadrant of the Gila River Indian Reservation. The bridge has been designed and engineered as a joint project of the Maricopa County Department of Transportation and the City of Avondale. It will provide four lanes of traffic on the daily basis, with a protected pedestrian walkway. On the days of major spectator events at PIR, the bridge traffic flow would be adjusted to accommodate directional flow. (i.e., 3 in ,1 out and vise versa).

7. Describe how the private sector project fits into the community's overall economic development efforts.

The PIR stadium expansion of 25,000 seats fits into both Avondale's short term and long term economic development plans. From a short term perspective, this expansion is one of the keys to Avondale's success in economic development over the next five years. It will significantly increase retail sales tax revenues, generate additional traffic to the track, increase Avondale's visibility and name recognition as a tourist destination. The retention and enhancement of PIR is a top priority, short term and long term, as listed in both the City Council's strategic planning documents and in the City's Focused Future economic development strategic plan.

Avondale's long term economic development plans call for extensive commercial, retail, and residential development in the area surrounding PIR. The expansion, along with the bridge, will be the catalyst for this development. The vision is that PIR will become a full service, full amenities tourist destination to include a hotel, resort, golf course, ancillary retail businesses such as gas stations, restaurants, and car rental agencies. In addition, several environmentally sensitive master planned communities are envisioned in the area to take advantage of the spectacular beauty. For example, the area includes the Estrella Regional Park, riparian corridor along the Gila River and several equestrian trails.

8. Describe how the supporting ESP project fits into the Community's overall economic development efforts.

The II6th Avenue bridge is essential to Avondale's overall economic development efforts because it will allow PIR to continue to contribute to the community's economic base. PIR is the highest sales tax revenue generator in the area. The bridge will also spur significant additional economic and commercial development and will make Avondale known as an accessible, friendly tourist destination. This economic development will enable the area to progress as envisioned in Avondale's long term economic development strategy.

9. How will ongoing maintenance and repair be provided for the ESP project after construction/improvement?

The City of Avondale will assume all maintenance responsibilities of the bridge and approaches upon completion of the construction including bridge inspections required by the State of Arizona every two years.

10.	Description of ESP project. (Check one)  a) This is an existing roadway.  b) This is a new roadway.  c) This is a bridge.  d) This is an underpass.
11.	Where is the private sector project located that is supported by this ESP project?  PIR is located on the far west side of the Phoenix metropolitan area.
	Specifically, PIR is located south of Baseline Road (Indian Springs Road), between 115th Avenue and 123rd Avenue (El Mirage Road). It is bordered on the north by the Gila River, on the east by the Gila River Indian Community, on the south by the Estrella Mountains, and on the west by state lands.
12.	Where is the ESP project located?  a. In the community: Avondale, Arizona b. In relation to the related private sector project: The ESP project is northeast of the raceway (See Attachment B). The bridge will be constructed as a modified 115th Avenue alignment (116th Avenue).
13.	What is the length (in feet/miles) of the ESP project.  The proposed ESP project will be 2,550 feet long.
14.	What is the width (in feet) of the ESP project.  The proposed ESP project will be 74 feet wide.

15.	JOB	CREA	NOITA
-----	-----	------	-------

a. Construction	Phase
-----------------	-------

Does your project create any public or private construction jobs?

Yes	X	No	

(1) Number of construction jobs directly created by private sector

The PIR track expansion will employ an estimated 80 people during construction.

Number of days or months the construction jobs would last

The construction of the track expansion will last 24 months and be completed in 3 phases. Each phase will last approximately 8 months.

Average hourly wages -- \$20.00 per hour

(?) Number of construction jobs directly created by public sector

The ESP bridge project construction will employ approximately 200 people.

Average number of days or months the construction jobs would last

The construction of the ESP project will last 10 to 12 months @ 20 days per months.

Average hourly wages: \$30.00 per hour

# b. Operation Phase

(1) Number of full-time permanent direct jobs created

The private sector project will create 78 new permanent full-time jobs. Average hourly wages -- \$14.50 per hour

(2) Number of part-time permanent direct jobs created

The private sector project will create 676 new permanent part-time jobs

Average number of hours per week -- 22 hours per week

Average hourly wages -- \$10.50 per hour

There are approximately 15 employers affiliated with PIR which will be directly affected by the ESP project. The following is a full and part-time industry breakdown of those employers:

#### Full-time

Administrative (racing)
Catering/concessions
Communication
Janitorial
Merchandise
Security/Traffic
Ticketing
Transportation

# Part-time

Administration
Catering/concessions
Communication
Construction
Janitorial
Merchandise
Traffic
Ticketing
Transportation
Waste Services

# 16. JOB RETENTION

Waste Services

a. Number of permanent full-time direct jobs retained

The private sector project will support 218 permanent full-time jobs

Average hourly wages -- \$14.50 per hour

b. Number of permanent part-time direct jobs retained

The private sector project will support 1894 permanent part-time jobs

Average number of hours per week -- 22 hours per week

Average hourly wages -- \$10.50 per hour

c How would the lack of the ESP project cause, or contribute to, the loss of these directly effected jobs?

Auto racing is the fastest growing spectator sport in the country. Several new tracks have opened in neighboring states to capitalize on this popularity (i.e., Las Vegas has a new \$100 million facility which seats 180,000). Due to the limited number of NASCAR race dates, competition for this event is intense. For example, in October 1996, the NASCAR event at PIR drew a crowd of 209,000 people over a four day period with a record of 104,000 on the final race day.

In addition, because of the size and popularity of this event, the NASCAR race amounts to about half of all race activity at the track. To service these large crowds, the services of 15 companies from ten industry sectors are required. The majority of PIR's vendors rank PIR as their largest customer, therefore without PIR business they would feel substantial economic impact.

Without the bridge, the PIR expansion cannot take place because the current transportation infrastructure is inadequate to handle the traffic volume, when flood conditions exist. Without the expansion, the NASCAR sanctioning body will not justify keeping the NASCAR race at PIR when more safe, accessible and lucrative facilities are available in the region. It is estimated that the loss of this race will result in the loss of a substantial portion of the currently full and part-time jobs affiliated with the 15 affected companies, in addition to those which would have been created by the PIR expansion.

# 17. SEASONAL JOBS

If seasonal jobs are a significant part of the operation of private businesses for which you have applied for ESP, complete the following. Otherwise, go to question 18. NA

(1). Are the seasonal jobs created or retained for one year, or would they be occurring on an on-going basis year after year? **NA** 

# Note: Private sector employment data provided by PIR and MCDOT

# 18. Capital Investment.

a) What kind of new, additional capital investment will be made by the private sector business or industry assisted by this ESP project? (Building, equipment, etc. at this site).

The \$10 million expansion is currently under design by Herman Orcutt of the Orcutt/Winslow Partnership. The expansion will take place on Turn One, with the addition of the 24,000 seat grandstand with sky boxes on the top of these stands. The sky boxes will hold an additional 1,000 fans. The raceway mall will also be expanded in the shade of the stands. The mall will house concessions food and beverage, merchandise and racing memorabilia. This expansion will be done in 3 phases and is estimated to be completed by the year 2000.

b) What is the purpose and dollar value of the new, additional capital investment that will be made by the private sector business or industry assisted by this ESP project? (See Attachment C)

# 19. Cost/Benefit Calculation

What is the likelihood that benefit resulting from the project will exceed the costs of the project?

# Bridge Benefit:

The present value of 50 years of travel time saving and vehicle operating saving (UNILINK cost/benefit analysis)=	\$ 74,270,000
The cost to repair the road section due to flooding without the ESP project (because the road crosses the river) (MCDOT's 6 year repair cost average (155,625) * (50 years)=	\$7,781,250
The one-time construction tax revenues resulting from the ESP project (city and state)=	\$ 50,420
The one-time construction tax revenue from PIR expansion (city and state)=	\$ 44,000
The sales tax revenue from the PIR expansion resulting from the ESP project (based on \$50,000 per year for 20 years) = city (based on \$190,000 per year for 20 years) = state	\$ 1,000,000 \$ 3,800,000
Estimated state and local tax on hotels, food, gas, shopping, etc. from the PIR expansion resulting from the ESP project (\$800	
average per person, per visit multiplied by two major races per year by 25,000 new fans (PIR) by 20 years by 7.25 percent)=	\$ 58,000,000
Sub Total	\$144,945,670

# Bridge Costs:

The present value of the cost of the bridge and PIR expansion = \$22,800,000

Benefit/Cost (for 50 years) = \$144,945,670 / \$22,800,000 = 6.36

<sup>\*</sup> Information based on the average life span of a bridge of 50 years.

20. What community(ies) will benefit from this project? How will each listed community benefit?

The following communities benefit from the ESP project:

Avondale - Avondale benefits directly from both the bridge and the expansion. Direct benefits of the bridge are increased safety of citizens and visitors, reduction in air pollution, reduction in traffic jams and hazards, and full accessibility in case of emergencies at PIR and in the surrounding area. The direct benefit with the most impact to Avondale is the retention and expansion of Avondale's largest sales and property tax revenues generator. As stated earlier, without the bridge, there will be no expansion, and PIR could lose the NASCAR race. Avondale also will benefit indirectly because the bridge and the expansion will be the catalyst for significant retail, commercial, and residential development in the adjacent area. It will also bring greater name recognition for Avondale as well as make Avondale a more desirable tourist and residential destination, both of which are important in attracting quality economic development to the entire city, not just the immediate area.

Southwest Valley - The bridge and the expansion also brings direct benefits to the other Southwest Valley cities surrounding Avondale such as Goodyear, Tolleson, Buckeye, Gila Bend, Litchfield Park, and Phoenix. This revenue comes in form of sales tax revenues from food, lodging, car rental, gas, etc. Avondale lacks much in the way of these amenities at this time, so the majority of the out of state race fans currently stay in neighboring cities.

Metropolitan Phoenix - The entire metropolitan Phoenix area will continue to benefit directly and indirectly from sales tax revenues and jobs generated because race fans purchase goods and services in Avondale's neighboring communities. The expansion will bring increased revenues and jobs to all of metropolitan Phoenix.

Maricopa County - The largest benefit to the County is the cost savings associated with not having to repair the 116th Avenue crossing as a result of flooding. In the last six years, the road has flooded 4 times costing the county \$1,245,000 dollars in repairs.

State of Arizona - Arizona benefits directly and indirectly from the ESP project by PIR's enormous economic influence on the state. Through food and lodging, automobile rental and tourist activity the state collectively receives approximately \$216 million a year. Seventy-two percent of fans attending PIR events travel to the track from outside the state bringing visitor dollars to Arizona. The average stay of a race fan in Arizona is just over four days, where they spend an average of \$800 per person per trip. During their stay in Arizona, some thirty-five percent of the fans visit other tourist attractions as well.

- 21. List the names of local economic development organizations, and a contact person for each, which are involved with this private sector project. Attach documentation (letters of support, etc.) showing the involvement and level of support of each organization.

  (See Attachment D)
- 22. What is the total cost of the entire project? \$22,800,000
- 23. What is the total cost of the ESP portion of the project? **\$12,800,000**
- 24. Complete and attach the Budget Detail Schedule (See Attachment E)
- 25. Complete and attach the Sources and Uses Schedule (See Attachment F)
- Of the total ESP project cost listed in #23 above, how much financial assistance are you requesting from the Economic Strength Projects Fund? \$500,000

List the sources and amounts of matching funds (both private and public) that will be a 27. part of the total direct ESP project cost. Amount **PUBLIC FUNDS:** a) (1) Name of public entity contributing the match. Maricopa Association of Governments \$ 2.627 million Surface Transportation Projects (STP) Arizona Department of Transportation \$ 2.0 million Bridge Replacement Funds \$ 4.627 million Sub Total (2) Cash match contributed to the project. Source (general fund, grants, HURF, etc.) \$ 3.8 million Maricopa Countý Through legislative action \$ up to 5 million (HB 2353, see notation below) \$ up to 12.8 million Sub Total NA (3) In-kind match contributed to the project. PRIVATE SECTOR FUNDS: b) Name of private sector company(ies) contributing NA matching funds to the ESP project, (if any) \$ up to 12.8 million

Note: The pending HB 2353 will allow the State of Arizona, for the purpose of constructing a bridge, to utilize sales tax revenues generated at PIR. The State will direct the deposit of these monies to a special construction account maintained by the Maricopa County Treasurer, who will receive monies in monthly installments based on the yearly state sales tax revenue that is generated at PIR. The county will issue bonds to fund the bridge construction.

Total

#### 28. LOCAL UTILITY OR OTHER INFRASTRUCTURE EXPENDITURES:

a) What indirect local public utility or other infrastructure expenditures will need to be made in connection with (1) the private sector project, and (2) the ESP project? For example, expansion of water or waste water treatment facilities due to demands of the new business which the ESP project is assisting; extension of utility lines, major drainage improvements, etc.).

The expansion of water and other utility lines are expected and accommodated within the design of the ESP project. (The proposed bridge will be designed and constructed with water and sewer sleeves included. When significant increased commercial and residential growth occurs, the City of Avondale will have the ability to cross the Gila River by utilizing these sleeves and limiting future costs).

There will be indirect expenditures for utilities and other infrastructure necessary as a result of significant increased commercial and residential growth to the adjacent area over the next ten to twenty years. However, none of these expenditures are a direct result of either project proposed in this grant. The City of Avondale has already included the probable indirect infrastructure expenditures in its long term Capital Improvement Program.

- 29. How will the infrastructure expenditures listed in #28 above be funded?

  Future utility expenditures will be funded through the city of Avondale and through developers.
- 30. How soon after receiving approval of your ESP proposal could you begin construction on:
  - (a) The private sector project? Construction could begin within ten months.
  - (b) The ESP project? Construction could begin within ten months.
- 31. How long will the private sector project take to complete from start to finish?

  Construction is estimated to last a total of twenty-four months
- 32.. How long will the ESP project take to complete from start to finish?

  Construction is estimated to be completed in twelve months. Average work schedules follow a ten-hour per day twenty-day per month format.
- 33. List below the major milestone activities to be completed in the project and the time schedules for each. Note: Include the construction dates and purchase dates of the capital investments of the private sector.

  (See Attachment G)

34.	so, from whom and what is the nature of the opposition?
	There was no opposition to the ESP project during the extensive public involvement process. (See Attachment H for documented public involvement).
	At this preliminary stage formal outreach has not occurred. However, the PIR seating expansion would be made within the track facility and therefore would have minimal impact on the surrounding area. (See Attachment I for letters of support)
35.	Is the project located in  X disadvantaged area of state?  X rural area of state?  X Enterprise Zone area of state?
36.	Has this applying entity ever received any previous ESP grant funds.  NOYESXDATE RECEIVED: JUNE,1996  AMOUNT RECEIVED: \$ 444,913.00 (Eagle Eye Road Project) (See Attachment J, Eagle Eye Road Project Final Economic Report)
37.	Certification:  I certify that this project is compatible with other transportation facilities and conforms to all applicable construction and engineering standards.  NAME: Thomas R. Buick TITLE: P.E. Director and County Engineer DATE: March 13, 1997  SIGNATURE: March 2, 1997

Researched and written by Mark Mourey -- March 13,1997
Maricopa County Department of Transportation, Policy and Analysis Division
I:planning.mark.116th grant



March 3, 1997

P.O. Box 13088 • Phoenix, Arizona 85002 Office: 1313 North Second Street, Suite 1300 Phoenix, Arizona 85004 602.252.3833 • FAX 602.254.4622 Tickets: 602.252.2227

Albert Nicols
Strategic Finance Division
Arizona Department of Commerce
3800 N Central Avenue, #1500
Phoenix, AZ 85012

Dear Mr. Nicols:

This letter sets forth our plans regarding the proposed expansion of Phoenix International Raceway. These plans are dependent upon the construction of the Gila River bridge and related infrastructure.

At the October 1996 NASCAR series, PIR drew a record one-day crowd of 104,000 for the final race day. With proper roadways and a bridge, PIR could easily accommodate 150,000 to 200,000 fans for this race. I am therefore planning a \$10 million dollar/25,000 seat expansion of the facility if HB 2353 is successful in passing the Legislature.

At this time, Herman Orcutt of the Orcutt/Winslow Partnership is working on the expansion plans. On the drawing board is an expansion on Turn One that will have an additional 24,000 seat grandstand with sky boxes on the top of these stands. The sky boxes will hold an additional 1,000 fans. We will also be extending our raceway mall which will be placed in the shade of the stands. The mall will house concessions - food and beverage, merchandise and racing memorabilia. We plan to do this expansion in three phases with the first phase starting as soon as the construction begins on the bridge. We anticipate that the expansion will be completed by the year 2000.

Since I first brought NASCAR to Arizona in 1988, we have experienced a 10% annual growth rate in attendance every year. Even with this expansion, we will not be able to keep pace with the demand for tickets.

I hope this information is helpful to you. Please feel free to call me or Judi Hamilton at (602) 252-3833 if you have any questions.

Sincerely,

Emmett "Buddy" Jobe

Only the best. Since 1964.



P.O. Box 13088 • Phoenix, Arizona 85002 Office: 1313 North Second Street, Suite 1300 Phoenix, Arizona 85004 602.252.3833 • FAX 602.254.4622 Tickets: 602.252.2227

February 5, 1997

The Honorable Don Aldridge Arizona House of Representatives 1700 W. Washington Phoenix, AZ 85007

Dear Don:

As the owner of Phoenix International Raceway, I am writing to request your vote in support of HB 2353 Gila river bridge. The bill will be coming for a floor vote on Friday, February 7th.

Phoenix International Raceway represents the largest sporting event in Arizona. With five races each year, PIR annually generates spending by out of state visitors greater than that of the Super Bowl. The track is also responsible for 4590 full-time equivalent jobs. Unfortunately, PIR is under tremendous pressure to provide the very best to the sanctioning bodies and our race fans. I have done all I can over the last ten years to improve the track with substantial private investment, but I cannot address our biggest challenge - that of ingress and egress.

With new tracks opening in Las Vegas (a \$100 million facility), Texas and California, the competition has brought the bridge and road situation around the Gila River to a critical point. Indeed, PIR is in danger of losing its largest race, the NASCAR Winston Cup, if the ingress and egress problems are not addressed. This race amounts to about half of all race activity at the track. In October 1996, the NASCAR drew a crowd of 209,000 over a four day period with a record of 104,000 on the final race day, along with live national television and radio audiences (see the enclosed photo). Over 72% of the attendees are out-of-state visitors.

HB 2353 will resolve the ingress and egress situation by setting aside the sales tax revenue paid by PIR to pay back Maricopa County to bond the bridge project. It does <u>not</u> appropriate any funds

As is evidenced by our well-financed competition, auto racing is rapidly gaining in popularity around the country. With proper roadways and a bridge over the river, PIR could easily accommodate 150,000 to 200,000 fans for the NASCAR race and I am planning a \$10 million dollar/25,000 seat expansion of the facility if HB 2353 is successful. It is my sincere hope that, in the near future, I can go to the national sanctioning bodies and tell them that the State is willing to help such an exciting and profitable industry to continue to thrive in Arizona.

Thank you for your consideration. Please feel free to call me if you have any questions.

Sincerely,

Emmett "Buddy" Jobe,

Only the best. Since 1964.

# MARICOPA COUNTY DEPARTMENT OF TRANSPORTATION

# ENGINEERING DIVISION

# SUMMARY COST SHEET

Project Name / Location: 116TH AVENUE BRIDGE AT GILA RIVER

Work Order Number: 68832

Project Cost Item:	Cost:
Construction	\$10,700,000
Design	\$910,000
Construction Management	\$880,000
Right of Way	\$80,000
Utility Relocation	\$30,000
Administration	\$200,000
TOTAL	\$12,800,000

Philip Epstein February 26, 1997



# MARICOPA COUNTY DEPARTMENT OF TRANSPORTATION

# ENGINEER'S FINAL ESTIMATE

116th Avenue Bridge at Gila River Work Order No. 68832 Date:1-08-97 Made By; P.E. Chkd By:\_\_\_\_

ITEM NO.	ITEM	UNIT	QUANTITY	PRICE	AMOUNT
		,			
107-1	Temporary Fencing	Lump Sum	1	ban.	\$5,000.00
107-2	Community Relations	Lump Sum	1	566	\$50,000.00
107-3	S.W.P.P. Plan	Lump Sum	1	**	\$30,000.00
110	Mobilization	Lump Sum	1	+	\$200,000.00
111	Engineer's Office	Lump Sum	1	•	\$20,000.00
210	Borrow Excavation	Cu.Meters	170,000	\$5.00	\$850,000.00
212	C.S.A. Bank Protection	Cu. Meters	24,200	\$40.00	\$968,000.00
213	Dewatering	Lump Sum	1	-	\$250,000.00
301	Subgrade Preparation	Sq.Meters	38,900	\$3.00	\$116,700.00
310	Aggregate Base	Metric Ton	16,900	\$7.00	\$118,300.00
315	Bituminous Prime Coat	Metric Ton	40	\$300.00	\$12,000.00
321	Asphalt Concrete	Metric Ton	7,700	\$35.00	\$269,500.00
329	Bituminous Tack Coat	Metric Ton	15	\$300.00	\$4,500.00
333-1	Fog Seal Coat	Metric Ton	27	\$250.00	\$6,750.00
333-2	Sand Blotter	Metric Ton	66	\$30.00	\$1,980.00
340-1	Concrete Embankment Curb	Lin.Meter	590	\$7.00	\$4,130.00
340-2	Concrete Spillway	Each	10	\$1,000.00	\$10,000.00
350	Removal of Existing Improvements	Lump Sum	1	**	\$40,000.00
401	Traffic Control	Lump Sum	1		\$5,000.00
402	Electrical Conduit, 100mm PVC	Lin.Meter	72	\$25.00	\$1,800.00
405	Survey Monument, MAG 120, Type B	Each	8	\$200.00	\$1,600.00
415	Guard Rail	Lin.Meter	770	\$50.00	\$38,500.00
420-1	Chain Link Fence	Lin.Meter	1,660	\$45.00	\$74,700.00
420-2	Double Fence Gate	Each	2	\$1,000.00	\$2,000.00
502-1	Drilled Shaft, 1525mm Diameter	Lin.Meter	183	\$200.00	\$36,600.00
502-2	Drilled Shaft, 2135mm Diameter	Lin.Meter	2,169	\$250.00	\$542,250.00
505-1	Class A Concrete	Cu.Meter	772	\$200.00	\$154,400.00
505-2	Class AA Concrete, Drilled Shaft	Cu.Meter	8,099	\$220.00	\$1,781,780.00
505-3	Class AA Concrete	Cu.Meter	6,882	\$250.00	\$1,720,500.00
505-4	Reinforcing Steel	Kilogram	2,320,000	\$0.80	\$1,856,000.00
505-5	Barrier Rail Transition	Lin.Meter	80	\$60.00	\$4,800.00
505-6	Manhole, MAG 520	Each	4	\$1,500.00	\$6,000.00
505-7	Catch Basin, MAG 535, Type F	Each	6	\$1,300.00	\$7,800.00
505-8	Catch Basin, MAG 538, Type H	Each	1	\$1,300.00	\$1,300.00
506	Precast Concrete Girders	Each	162	\$9,000.00	\$1,458,000.00
515-1	Irrigation Slide Gate	Each	1	\$250.00	\$250.00
515-2	Drainage Gate (450 mm Pipe)	Each	1	\$300.00	\$300.00
515-3	Drainage Gate (760 mm Pipe)	Each	3	\$300.00	\$900.00
515-4	Drainage Gate (910 mm Pipe)	Each	3	\$300.00	\$900.00
610-1	Ductile Iron Pipe, 410mm	Lin.Meter	790	\$100.00	\$79,000.00
610-2	Air/Vacumn Relief Valve	Each	2	\$2,000.00	\$4,000.00

# MARICOPA COUNTY DEPARTMENT OF TRANSPORTATION

# ENGINEER'S FINAL ESTIMATE

116th Avenue Bridge at Gila River Work Order No. 68832 Date:1-08-97 Made By; P.E. Chkd By:\_\_\_\_

ITEM NO.	ITEM	UNIT	QUANTITY	PRICE	AMOUNT
615-1	Ductile Iron Pipe; 305mm	Lin.Meter	729	\$80.00	\$58,320.00
615-2	Lined Ductile Iron Pipe, 305mm	Lin.Meter	61	\$100.00	\$6,100.00
618-1	380mm Reinforced Concrete Pipe	Lin.Meter	106	\$100.00	\$10,600.00
618-2	450mm Reinforced Concrete Pipe	Lin.Meter	71	\$125.00	\$8,875.00
618-3	610mm Reinforced Concrete Pipe	Lin.Meter	50	\$150.00	\$7,500.00
618-4	760mm Reinforced Concrete Pipe	Lin.Meter	307	\$175.00	\$53,725.00
618-5	910mm Reinforced Concrete Pipe	Lin.Meter	103	\$200.00	\$20,600.00
623	Headwall, MAG 501	Sq. Meter	24	\$140.00	\$3,360.00
635	Concrete Lined Ditch	Lin.Meter	209	\$50.00	\$10,450.00
901	Four (4) Trainees	Hours	2,000	\$0.80	\$1,600.00
	TOTAL				\$10,911,370.00

# ATTACHMENT F

# SOURCES AND USES STATEMENT

1.	USES	:					
A.	A. Private Sector Related						
	l.	New race seating construction	\$8.1 million				
	2.	Pedestrian Bridges	\$ .7 million				
	3.	Pedestrian Race Mall	\$ .6 million				
,	4.	Additional Parking	\$ .6 million				
		Sub Total	\$ 10 million				
В.	Public	Sector Related					
	L.	Total ESP project improvements					
		(Grand Total of Total Activity Costs in					
		Attachment E and Item 23 in the Application)	<u>\$ 12.8 million</u>				
	2.	Local public sector improvements					
		(Infrastructure improvements directly related to the project and located on or					
		contiguous to the project site. Do not include ESP related costs here)					
			NA				
	3.	Other	NA				
C.	Total	Uses	\$ 22.8 million				
П.	soui	RCES:					
<b>A</b>	Private	e sector project investment ((Item 18 b) Total))	\$ 10 million				
B.	Local	public sector (direct project related)	NA				
C.	Economic Strength Projects Fund (State funds) (Item 26) \$ 500,000						
D.	ESP m	natch					
	(2) Fr	om the public sector ((items 27 a)(1)(2) &(3))	\$ 12.3 million				
	(1) Fr	rom the private sector ((Item 27 b))	NA				
F.	Total	Sources	\$ 22.8 million				

	~	Tres.		in .	[ <del></del>	
Contstruction•	Contracts & S	Right of Way	Design	Environmental	Design Concept Report	
•	Contracts & Specifications	•			ept Report	TASK
				on .	4 MONTHS	19
				6 MONTHS	SHIN	1993 1995
				돐		1995
			12 N			
			12 MONTHS			
			ts		ļ	1996
				: :		
		1120				
					<u> </u>	
		6 MON			<u></u>	
		and the second second				
		HS			<u> </u>	
				<u> </u>		1997
	0.0				<u> </u>	
40 E						
TO A						
S			<u> </u>	<u> </u>		
S O						
Z C						
2.2 0.0 0.0	BANKS STATES		<u> </u>			1998
				i !		
	!				1	
	<del> </del>	<u> </u>	<u> </u>	!	1	1

MARICOPA COUNTY DEPARTMENT OF TRANSPORTATION
TRANSPORTATION PLANNING DIVISION
PROJECT PROGRESS SCHEDULE

ANSPORTATION  Small off  ANSPORTATION  Small off  ANSPORTATION  Small off  ANSPORTATION	RICOPA CNTY DEPT OF TR	10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 12-28-98 12-28-98 12-28-98 12-28-98 01-27-99 03-11-99 03-18-99	0 07-01-97 0 07-01-97 0 07-01-97 0 07-01-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-23-97 0 12-29-98 0 12-29-98 0 12-29-98 0 12-29-98	78* 30 30 30 310* 5 5 60 60 60 60 60 60 60 60 60 60 60 60 60	Sched to Bid Ing Activities on rd SE SE Section lect les But Ad Activity	Contractors Prop & Award CONSTRUCTION PHASE Utility Relocation Pre-Construct Activities Begin Construction Construction Final Acceptance of Project Bill IGA Partners IGA's Paid Post Construction Activities Project Complete  Project Complete  O7-03-95 03-13-97 03-1	AK30CT725 AK30CT725 AK30CT755 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK29PA940 AK31OP985 AK31OP985 AK31OP985 AK31OP985 AK31OP985 AK31OP985
	RICOPA CNITY DEPT OF TR	10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 01-27-99 03-11-99 03-18-99 03-18-98	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-29-98 0 12-29-98 0 12-29-98 0 12-29-98		Sched to Bking Activities on SE	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitie Begin Construction Construction Final Acceptance of F Bill IGA Partners IGA's Paid Post Construction Ac Project Complete  97-9245 04-9297 05-9247 05-	AK30CT725 AK30CT725 AK30CT755 AK30CT765 AK31UT800 AK31OP840 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920
		10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 112-28-96 112-28-96 112-28-96 112-28-96 112-28-96 112-28-96 112-18-96 03-11-99 03-18-96 03-18-96	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-29-98 0 01-28-98 0 01-28-98		Sched to Bki	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitit Begin Construction Construction Construction Final Acceptance of F Bill IGA Partners IGA's Paid Post Construction Ac Project Complete	AK30CT725 AK30CT725 AK30CT765 AK31UT800 AK31UT800 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP985 AK31OP985
		10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 12-28-98 12-28-98 12-28-98 12-28-99 13-28-99 13-28-	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-29-98 0 12-29-98 0 12-29-98	79° 5 5 5 5 5 6 60 60 60 60 60 60 60 60 60 60 60 60 6	Sched to Bid Ing Activities on rd SE 3 lect	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitie Begin Construction Construction Final Acceptance of F Bill IGA Partners IGA's Paid Post Construction Act	AK30CT725 AK30CT736 AK30CT765 AK31UT800 AK31OP840 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920
		10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 11-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98 112-28-98	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-29-98 0 12-29-98	79° 5 5 5 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Sched to Bking Activities and a second secon	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitit Begin Construction Construction Construction Final Acceptance of F Bill IGA Partners IGA's Paid Post Construction Ac	AK30CT725 AK30CT725 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK31OP920 AK31OP920 AK31OP920 AK31OP920
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97 10-22-97 11-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98 12-28-98	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-29-98 0 01-28-99	79° 30 30 5 5 5 60 20 20 20 20 20 20 30 30	Sched to Bking Activities of the Stefanor of t	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitie Begin Construction Construction Final Acceptance of F Bill IGA Partners IGA's Paid	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP905 AK31OP905 AK31OP920 AK31OP920 AK31OP920 AK31OP920
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97 10-22-97 12-28-96 12-28-96 12-28-96 12-28-96 12-28-96 12-28-96	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-23-97 0 12-29-98	79° 30 30 5 5 6 60 20 20 20 20 20 20 20 20 20 20 20 20 20	Sched to Bkd Ing Activities on rd SE 3:E 3:E 3:E 3:E 3:E 3:E 3:E 3:E 3:E 3:	Contractors Prop & Average Ave	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP905 AK31OP905 AK31OP905 AK31OP905
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97 10-22-97 12-28-98 12-28-98 12-28-98	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-01-97 0 10-23-97 0 12-30-97 0 12-30-97	79° 30 30 5 5 5 6 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Sched to Bid	Contractors Prop & Ay CONSTRUCTION PH Utility Relocation Pre-Construct Activitie Begin Construction Construction Final Acceptance of F	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP840 AK31OP905 AK31CT910
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97 10-22-97 12-28-98 12-29-97 12-28-98	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-01-97 0 10-23-97 0 12-30-97	79° 30 30 5 5 5 7 1 1 1 1 1 20 20 20 20 20 20 20 20 20 20 20 20 20	Sched to Bkd Ing Activities on Reference of the second sec	Construction  Construction Pre-Construct Activities  Begin Construction  Construction	AK30CT725 AK30CT730 AK30CT755 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840 AK31OP905 AK31CT910
		10-22-97 08-12-97 07-08-97 07-09-97 09-23-97 09-23-97 10-22-97 12-28-96 12-29-9	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-03-97 0 12-30-97	79° 30 30 5 5 7 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Sched to Bk Ing Activities on Ing Activities SE	Contractors Prop & Average Construction Proceeding Relocation  Pre-Construct Activities  Begin Construction	AK30CT725 AK30CT730 AK30CT755 AK30CT765 AK31UT800 AK28UT816 AK31OP840 AK31OP840
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 10-22-97 12-28-96 12-29-97	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97 0 10-023-97	78° 30 30 5 5 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7 7	Sched to Bk Ing Activities Ing Activities Ing Activities	Contractors Prop & A CONSTRUCTION PH Utility Relocation Pre-Construct Activities	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK30CT765 AK31UT800 AK28UT815 AK31OP840
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 10-22-97 12-28-96	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97	79° 30 5 5 7 1 1 1 20 20 60	Sched to Bk Ing Activities Ing Activities Ing Activities	Contractors Prep & Ave CONSTRUCTION PH	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK31UT800 AK28UT815
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97 10-22-97	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97 0 10-01-97	79° 30 5 5 5 5 20 0	Sched to Bk Ing Activities on rd	Contractors Prep & A	AK30CT725 AK30CT730 AK30CT765 AK30CT765 AK30CT765
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97 09-23-97	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97 0 09-24-97	79° 5 5 1 20 20 20	on Sched to Bid  dding Activities ation  ward	Contractors Prep & A	AK30CT755 AK30CT765
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97 09-23-97	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97	79° 30 5 1 20 0	on Sched to Bid		AK30CT725 AK30CT730
		10-22-97 08-12-97 07-08-97 07-09-97 08-25-97	0 07-01-97 0 07-01-97 0 07-09-97 0 08-19-97 0 08-26-97	79.	on Sched to Blo	Bid Opening & Verification	AK30CT725
		10-22-97 08-12-97 07-08-97 07-09-97	0 07-01-97 0 07-01-97 0 07-01-97 0 07-09-97	79°	on Sched to Bio	Arverlise Project & B	ANJOOT 705
		10-22-97 08-12-97 07-08-97	0 07-01-97	30 30	on Sched to Bid	Print But Documents	
		10-22-97 08-12-97	0 07-01-97	30 30	0.5.4.5.01	Prep House & Signal of Sciention	AK30CI/15
		10-22-97	0 07-01-9/	79.	y. Auth Adver,	Prep Agenda Summary.	AK30CT710
				,		BIDDING PHASE	AK30CT700
	À	10-03-96A	100			Seal Design Docs	AK23EN682
	A	A96-60-60	100 09-03-86A	ъ П		Proj Mly/PS&E	AK23EN680
	À		100 07-03-86A		8	Rvw 100% Design Docs	AK23EN672
	A		100 07-03-96A		8	Finalize Snecs	AK23ENGGG
		07-02-964	100 02-16-964	T	8	Bros took Doctor Do	AKZ3ENDO4
	<b>★!</b>	UZ-14-90A	100 02-15-96A	3 =		Hvw 90% Design Docs	AK23EN654
	A		100 12-01-95A	T	8	Prep 60% Design Docs	AK23EN652
the state of the s		10-03-96A	100 12-01-95A	Π		DESIGN PHASE	AK23EN600
		09-30-97	0	0		ROW Acquired	AK25RW575
		09-30-97	0 08-19-97	30		Open & Close Escrow	AK25RW545
		08-18-97	0 10-29-96A			ROW Offer & Nugotiation	AK25RW536
	A	10-28-86A	100 07-29-96A			Appraisals	AK25HW530
	A	07-26-96A	100 10-02-95A	Т		Delineation	AKOSAWSO4
	A	08-10-98A	1002001	_	,	HOW ACCOUNTION FINANCE	AK25HW510
	· 「 「	09-30-97	70 10-07-A	504°		Corps Heview	AK22PL3/8
		02-07-97A	100 02-19-98A	Т	-	Prepare & Submit Environmental	AK22PL374
		07-12-96A	100 02-19-96A	Π		Anzona Game & Fish Review	AK22PL370
		04-02-99	0	٥		IGA Complete	AK21PA345
	F.	04-02-99	0 12-29-98	8		Monitor IGA Compliance	AK21PA340
		04-02-99	0 12-29-98		0	IGA PHASE	AK21PA300
	_	03-18-99	ō			116th Ave Bridge	AK01Cl001
D J F M A M J J A S O N D J F M A M J J A S O N D J F M	1995 1996 1996 1996 N D J F M A M J J A S O N D	finish	pit start	ur cmpit	Dur	description	Activity

CONSTRUCTION

EXE EXE

1

To the Co


# Proposed Project Schedule

PHASE I DESIGN CONSTRUCTION PHASE II DESIGN CONSTRUCTION Phoenix International Raceway Grandstand, Pedestrian Race Mall, Pedestrian Bridge and Parking Improvements PHASE III DESIGN TORING HESENY HOR RESENT HAVE BEEN AND REPORTED BY THE RESERVATION FOR THE ROLL OF THE REPORT OF THE REPORT OF 97 TIME LINE 

	******	******	*****		*******		
1			j				L
			Ĭ				
	<u> </u>	-	Ī				
	-		1	•			
	-	١.	ij		-	1	-
	-	╁.	-		ļ	1	<u> </u>
	<b> </b>	<u> </u>	_		<u> </u>	-	
					١	l	
	L	l			L	_	
		1	-		1 -		1
		ļ	•	İ.	<del>i</del>	1	1
	-	٠,		-			-
	-	+		1646	<u> </u> -	-	-

;

Prepared by The Orcult/Winslow Partnership 3/12/97



1

A STATE OF

Te de la constante de la const

のおから

Part of

T

TO STATE OF



#### STATE OF ARIZONA

#### OFFICE OF THE ATTORNEY GENERAL

GRANT WOODS
ATTORNEY GENERAL

1275 WEST WASHINGTON, PHOENIX 85007-2926

TRN Main: (602) 542-1680

Direct: (602) 542-8837 Fax: (602) 542-3646 MAIN PHONE: 542-5025

TELECOPIER: 542-4085

# INTERGOVERNMENTAL AGREEMENT DETERMINATION

A.G. Contract No. KR97-1125TRN, an agreement between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has determined that it is in the proper form and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its agencies, to enter into said agreement.

DATED August 29, 1997.

**GRANT WOODS** 

Attorney General

JAMES R. REDPATH

Assistant Attorney General

Transportation Section

JRR:et/7441