AG Contract No. KR98 0723TRN

ADOT ECS File: JPA 98-57

Project: HX054 01C

Section: SR-95 @ Araby Road

INTERGOVERNMENTAL AGREEMENT

BETWEEN

THE STATE OF ARIZONA

AND

YUMA COUNTY, ARIZONX

I. RECITALS

- 1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the State.
- 2. The County is empowered by Arizona Revised Statutes Section 11-251 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has authorized the undersigned to execute this agreement on behalf of the County.
- 3. The State and the County desire to participate in the design, construction and maintenance of a warranted traffic signal on State Route 95 at the intersection of Araby Road (MP 29.35), at an estimated cost of \$120,000.00, hereinafter referred to as the Project, for the safety and benefit of the motoring public.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO. 2240/ Filed with the Secretary of State Date Filed: 06/09/99

Socretary of State

Kaevewold

Page 2 JPA 98-57

II. SCOPE OF WORK

1. The State will:

- a. Provide to State standards design plans, specifications and such other documents and services required for construction bidding and construction. Incorporate County review comments as appropriate.
- b. Call for bids, and award one or more construction contracts for the Project. Administer same and make all payments to the contractor(s). Be responsible for any contractor claims for extra compensation due to delays or whatever reason attributable to the State.
- c. Be responsible for 50 percent of the cost of the signal Project, in an amount currently estimated at \$60,000.00.
- d. Invoice the County for its 50 percent share of the Project, in an amount currently estimated at \$60,000.00.
- e. Upon completion approve and accept the Project on behalf of the parties hereto, and provide signal maintenance.

2. The County will:

- a. Review the design documents and provide comments.
- b. Be responsible for 50 percent of the cost of the signal Project, in an amount currently estimated at \$60,000.00, and be responsible for widening Araby Road, and for all costs associated therewith.
- c. Pay the State for the County 50 percent share of the cost of the signal Project, within 30 days after receipt of an invoice, in an amount currently estimated at \$60,000.00.
- d. Upon completion and acceptance of the Project by the State, provide electrical energy to operate the signal.

III. MISCELLANEOUS PROVISIONS

- 1. This agreement shall remain in force and effect until completion of said Project, or until 30 June 2000, whichever is later; provided, however, that this agreement, except any provisions herein for maintenance and electrical energy, which shall be perpetual, subject to State budgeting laws, may be cancelled at any time prior to the award of a construction contract, upon thirty (30) days written notice to the other party.
- 2. This agreement shall become effective upon filing with the Secretary of State.

Page 3 JPA 98-57

This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.

- 4. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.
- In the event of any controversy which may arise out of this agreement, the parties hereto agree to abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section 12-1518.
- All notices or demands upon any party to this agreement relating to this agreement shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation Joint Project Administration 205 South 17 Avenue, Mail Drop 616E Phoenix, AZ 85007

Yuma County Director, Development Services 2703 S. Avenue B Yuma, AZ 85364

7. Attached hereto and incorporated herein is the written determination of each parties legal counsel that the parties are authorized under the law of this state to enter into this agreement is in proper form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

YUMA COUNTY

STATE OF ARIZONA
Department of Transportation

HAROLD ALDRICH, DIRECTOR

Department of Development Services

MICHAEL P. MANTHEY

State Traffic Engineer

RESOLUTION

BE IT RESOLVED on this 14th day of April 1998, that I, the undersigned MARY E. PETERS, as Director of the Arizona Department of Transportation, have determined that it is in the best interests of the State of Arizona that the Department of Transportation, acting by and through the Intermodal Transportation Division, to enter into an agreement with Yuma County for the purpose of defining responsibilities for the design, construction and maintenance of a warranted traffic signal on SR-95 at Araby Road.

Therefore, authorization is hereby granted to draft said agreement which, upon completion, shall be submitted to the State Traffic Engineer for approval and execution.

DAVID ALLOCCO, Manager

Engineering Technical Group for Mary E. Peters, Director

2

JUL Z:

DATE	67 12 61
MAILED:	07-19-96

nevelophenises ...

T R A N S M I T T A L F O R M FOLLOW-UP TO BOARD OF SUPERVISORS MEETING

то:	Director DEPT: DDS
FROM:	Director Bereig M. Farker for Wally Hile CLERK OF THE BOARD DATE OF MEETING: 07-15-96 (Name/Title)
ITEM:	No. 15 Approve and authorize Director of Development Services to enter into an Intergovernmental Agreement with the Arizona Department of Transportation (ADOT) for installation of traffic signals on U.S. Highway 95 at Avenue 6-1/2 E and Avenue 7E for the Department of Development Services/Engineering (Funding: future HURF CIP Project).
BOARD'S	S ACTION/DIRECTION:
	APPROVED x (As presented) DENIED
	SCHEDULE PUBLIC HEARING? Yes No Date
	CONTINUED TO BOARD MEETING OF (Date, if known)
	OTHER
INFORM	ATION ATTACHED: Copy of Agenda Item No. 15.
ADDITI	ONAL COMMENTS:
	Please return one (1) original of the Intergovernmental Agreement to the Board of Supervisors' office for recordation and our files.
COPIES	TO FOLLOWING INDIVIDUALS:
	County Engineer Pending Recordation File

WH:llh 07-15-96.15

APPROVAL OF THE YUMA COUNTY ATTORNEY

above referenced proposed have reviewed the intergovernmental agreement, between the DEPARTMENT TRANSPORTATION, HIGHWAYS DIVISION, and YUMA COUNTY and declare this agreement to be in proper form and within the powers and authority granted to the County under the laws of the State of Arizona.

DATED this ______ day of ______, 1998.

County Attorney



STATE OF ARIZONA

OFFICE OF THE ATTORNEY GENERAL

1275 WEST WASHINGTON, PHOENIX 85007-2926

TRN Main: (602) 542-1680

Direct: (602) 542-8837 Fax: (602) 542-3646 N :N PHONE: 542-5025

TELECOPIER: 542-4085

INTERGOVERNMENTAL AGREEMENT DETERMINATION

A.G. Contract No. KR98-0723TRN, an agreement between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has determined that it is in the proper form and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its agencies, to enter into said agreement.

DATE June 2, 1998.

GRANT WOODS

Attorney General

JAMES R. REDPATH

Assistant Attorney General

Transportation Section

JRR:et/12792

Enc.

GRANT WOODS

ATTORNEY GENERAL