A. G. Coniract No. KR98 1613TRN
ADOT ECS File No. JPA 98-120
Project: H5092 01C

Seclion: SR-89 & SR-62 Tum Lanes

INTERGOVERNMENTAL AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND

YAVAPA coéuyv }yZONA
THIS AGREEMENT is entered into /Z J 5444#(. 1098

pursuant to Arizona Revised Statutes, Sections 11-851 through 11-954, as amended
between the STATE OF ARIZONA, acling by and through its DEPARTMENT OF
TRANSPORTATION (the "Slate") and YAVAPAI COUNTY, ARIZONA, acting by and
through its BOARD OF SUPERVISORS (the "County™).

. RECITALS

1. The Siate is empowered by Arizona Revised Statutes Section 28-401 fo
enter into this agreement and has by resolution, a copy of which is attached hereto and
made a parl hereof, resolved to enter into this agreement and has delegated to the
undersigned the authority to execule this agreement on behalf of the State.

2. The County is empowered by Arizona Revised Statutes Section 11-251 to
enter into this agreement and has by resolution, a copy of which is attached hereto and
made a part hereof, resolved to enter into this agreement and has authorized the
undersigned to execule this agreement on behalf of the County.

3. The State and the County desire to construct a right/left turn lane on SR-89
al MP 337.58 at a cos! currenlly e¢stimated at $232,400.00, and six (6) righ! turn lanes
on SR-68 at MP 290.80, 281.0, 281.1, 281.3, and 291.6 at a cost currently estimated at
$265,100.00, for a lolal estimated cost of $487,500, hereinafier referred fo as the
Project, for the safety and benefit of the traveling public. The parties herelo agree the
Project shall be construcled generally in accordance with the attached project scoping
documents, and the County shall be the lead agency for the Project. in the event the
cost of the Project exceeds the estimates herein, the parties will mutually agree to their
proportionate share of the additional costs.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed
as follows:

NoO._ 22773
Filed wnth the STma of State

¢ 7§
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11, SCOPE OF WORK

1. The County will:

a. Call for bids and with the concurrence of the Stale, award one or more
construction contracts for the Project. Administer same and make all payments {o the
contractor(s). Confer with the Stale on any Project construction contract modifications,
and be responsible for its proportionate share of same, as well as any contractor claims
for extra compensation due to delays or whatever reason attributable to the County.

b. After bid opening but prior to construction contract award, invoice the
State for its share of the cost of the Project, in an amount not to exceed $375,000.00,
Be responsible for all costs of the Project over and above the States contribution of
$375,000.00, up to $122,600.00.

c. Upon completion, approve and accep! the Project on behalf of the pariies
hereto and provide maintenance outside the State right-of-way.

1. The Siale will:

a. Provide design plans, specifications and such other documents and
services required for construction bidding and construction.

b. Within 30 days after receipt and approval of an invoice, pay the County
for the States share of the cost of the Project, in an amount not to exceed $375,000.00.

c. Upon completion and acceptance by the County, provide maintenance to
the Project inside the State right-of-way.

[ MISCELLANEOUS PROVISIONS

1. This agreement shall remain in force and effect until completion of said
Project and payments; provided, however, that this agreement, excepl any provisions
herein for maintenance, which shall be perpetual, may be canceled al any time prior to
the award of a Project contract, upon thirty (30) days written notice to the other party.

2. This agreement shall become effective upon filing with the Secretary of
State.

3 This agreement may be canceled in accordance wilh Arizona Revised
Statutes Section 38-511.

4, The provisions of Arizona Revised Statutes Section 35-214 are applicable
to this contract.

5. in the event of any controversy which may arise out of this agreement, the
pariies hereto agree lo abide by required arbilration as is set forth for public works
contracts in Arizona Revised Stalules Section 12-1518.
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6. All notices or demands upon any party to this agreement shall be in writing
and shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation
Joint Project Administration

205 South 17 Avenue, Mail Drop 616E
Phoenix, AZ 85007

Yavapai County
Counly Administrator
1015 Fair Street
Prescoll, AZ 86301

7. Aftached hereto and incorporated herein is the written determination of
each party's legal counse! that the parties are authorized under the laws of this state to
enter into this agreement and that the agreement is in propers form.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year
first above written.

YAVAPAI COUNTY, ARIZONA STATE OF ARIZONA
Department of Transporiation

[ L

M——"
BILL. FELDMEIER,Chairman {Z.. EDWARD D. WRIBHAT ¢
Board of Supervisors Deputy State Engineer
ATTEST

BY%&/ //ﬂ’“

BEVERLY STADDON
Clerk &f the Board

98-120 doc
Sjul
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RESOLUTION

BE IT RESOLVED on this 9th day of July 1998, that I, the
undersigned MARY E£. PETERS, as Director of the Arizona Department

of Transportation, have determined that it is in the best
interests of the State of Arizona that the Department of
Transportation, acting by and through the Intermodal

Transportation Division, to enter into an agreement with Yavapail
County for the purpose of defining responsibilities for the
construction and maintenance of new turn lanes on 5R-89 and SR~
69.

Therefore, authorization is hereby granted to draft said
agreement which, upon completion, shall be submitted to the
Deputy State Engineer for approval and execution. T

DAVID ALLOCCO, Manager
Engineering Technical Group
for Mary E. Peters, Director




CERTIFIED COPY OF ENTRY IN OFFICIAL MINUTES
OF THE YAVAPAI COUNTY BOARD OF SUPERVISORS

YAVAPAI COUNTY )
) ss.
ARIZONA )

Bev Staddon, having been first duly sworn, deposes and says:

I am the duly appointed, qualified and acting Clerk of the Yavapai County Board of Supervisors
and in such capacity under the provisions of ARS §11-241 am charged with the responsibilities, among
others, of recording all proceedings of the Board and maintaining custody of such records of the Board as
are required by law to be maintained. Among the records of which I have custody is the official minute
book of the Board of Supervisors which under the provisions of ARS §11-217 is required to be made and
kept.

Set forth below is a copy of an entry in the aforesaid minute book of which, as aforesaid, I am the
officer having the legal custody. This is my certificate under the provisions of Rule 44(A), Rules of Civil
Procedure, and the Uniform Business Records Act, that the said copy is a true and correct copy thereof, to
which I attest by my signature subscribed hereunto:

Date of meeting of which the minutes are a record:, October 5, 1998.

The entry in the said minutes:

Consent Agenda for Board of Supervisors: Unless otherwise noted, all items were approved by unanimous vote. Motion by
Supervisor Brownlow, second by Supervisor Davis. No comments from the public...

8. Requests from Public Works Department:
a. Approve intergovernmental agreement with Arizona Department of Transportation for State Route 8% and State Route

69 turn lanes. Half-cent sales tax project.

"Bev Staddon, Clerk

SUBSCRIBED AND SWORN to before me ( ;g:ﬁg:b;,r {9 ,19 29
My Commission Expires: /}N
/)a,w—é’m. N {
[)\Jotary Public
OFFIGIAL SEAL
CAROLYN DIGUS

Notary Public - Stals of Arlzona

YAVAPAI COUNTY
. My Comm, Explres ¥eb, 23, 2001
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LPPROVAL OF THE YAVAPAT COUNTY ATTORNEY

1 have reviewed the above referenced proposed
intergovernmental agreement, hetween the DEPARTMENT OF
PRAMSPORTATION, HIGHWAYS DIVISION, and YAVAPAI COUNTY and declare
this agreement to be in proper form and within the powers and
authority granted to the County under the laws of the State of

Arizona.

DATED this 4,‘7//é day of /a!,@/ , 1998,

Y ey

County Attorney




PROJECT 999 SW 000 H5021 01D
FEDERAL REFERENCE NO. N-900-0-352
SR 89 @ BIG CHINO ROAD
PAULDEN, MP 337.58
SR 89

SCOPING LETTER
June, 1998

PREPARED FOR:

THE ARIZONA DEPARTMENT OF TRANSPORTATION
INTERMODAL TRANSPORTATION DIVISION
ROADWAY ENGINEERING GROUP
STATEWIDE PROJECT MANAGEMENT GROUP

PREPARED BY:

STANTECH CONSULTING, INC.
7776 POINTE PARKWAY WEST, SUITE 290
PHOENIX, ARIZONA 85044



A, INTRODUCTION

Project 988 SW 000 H5021 01 D, Federal Reference Number N-800-0-352, in the Community of
Paulden is a safety project which is described as an intersection improvement.

The project is located on SR 89 at Big Chine Road, in Yavapai County, in the Community of Paulden.
The project limits begin at MP 337 58 on SR 89 and will extend through the intersection.

This project will improve the intersection by constructing a SB Right Tum Lane and a NB Left Tumn Lane
matching the 8’ shoulders and utilizing 40" radius retums.

Yavapai County and ADOT are working on a Lelter of Understanding for numerous roadway projects

within their joint jurisdiction which will be built in the near future. This agreement will detail agency
responsibilities for each project.

The project is not listed in the 1998 ADOT Five-Year Highway Construction Program. The preliminary
estimated cost for this project is $232,400. This project may be adverised for design.

The purpose of this project is to improve safety at the intersection.

B. BACKGROUND DATA

The Milepost Strip Map shows the following projects have been constructed within the project limits:

‘ AS-BUILT
PROJECT NO, BEGINM.P, ENDM.P. DATE DESCRIPTION
NF 61(51)A 318.70 340.36 1950 Seal Coat
F-025-2-905 320.10 338.05 1971 Seal Coat
F-025-2-908 329 00 338 .50 1977 Seal Coal
F-025-2(6) 332.00 339.35 1967 AC
NF-025-1-61A 337.50 338.98 1962 BST

The average daily traffic for 1998 is 2,590 vehicles per day, the projected ADT for 2018 is 4,490 vehicles
perday. The traffic design factors are: K=10%, D=56% and T=12%.

There are no traffic counter systern loop detectors located within the project limits,

This is a three leg intersection where SR 89 comprises the North and South legs, and Big Chino Road

comprises the West Leg. Al the intersection, SR 89 is a 40 ft wide two 12 ft fane, lwo-way highway with
eight foot showlders. The as-built cross slope is 1.5%.

Big Chino Road is a 36 feet wide two 12 ft lane, lwo way road with 6 ft shoulders.

Big Chino Road is controlled by a stop sign.

The posted speed limit for the northbound and southbound approach (SR 89) is 65 mph, and the

eastbound approach (Big Chino Road) is 35 mph. The AASHTO functional classification for SR 89 is
level rural major collector and will utilize a design speed of 70 mph.

The ADOT Statewide Permit Log indicates the following utilities within the project limits: underground
electrical lines(Mountain Bell), aerial electrical line(APS), and underground gas line(Citizen Utilities).

There is 1 major drainage structure (span greater than 20 fee!) listed in the bridge log within the project
limits: 3-10"X10'X77" reinforced concrete box culvert. This structure is located on the south leg of SR 89;
approximately 800 feet from the intersection(MP 337 60)

SR BY
58 B8 at Big Chune Road Paulden MP 337 54
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The Traffic Studies Branch has completed a preliminary accident analysis on SR 89 from MP 337.58 lo
337.89. A total of 5 accidents were reported during a five-year evaiuation period beginning January 1,

1993 and ending December 31, 1997. These include 2 property damage accidents, 3 non-fatal injury
accidents, and no fatal accidents.

The existing right-of-way corridor is 211.80 feet wide on the north leg of SR 89 (100 feet east and 111.8
feet west of the existing centerline). The existing right-of-way corridor is 200 0 feet wide on the south
leg of SR B9 {100 feet east and 100 feet west of the existing centerlineg).

C. PROJECT SCOPE
The project limits will begin at MP 337.58 and end at MP 337.89.

Construct a southbound Right Tum Lane on the nonh leg and a norihbound Left Tum Lane on the south
leg utilizing 40' radius retums. The roadway will be widened lo accommodate 12 ft lane additions and 8
ft shoulders (see Figure 2} The existing outside edge of pavement at the modified areas will be

sawcut to remove 1 ft and provide a flush edge lo match with the new pavement. All new pavement
sections will consist of 4" of AC over 8" of AB.

Reconstruct approximately 700 fi of guardrail on the southwest side of the roadway at the box culvert
localion to accommodate the south leg left-tumn lane addition. Approximately 350 ft of new guardrail wili

be constructed on the southeast side of the roadway at the box culvert location to accommodate the left-
tum iane addition. -

Relocate the Stop Sign for Big Chino Road and delineators as per ADOT Roadway Design Guidelines.

Intersection improvements will require approximately 3,375 ft of stripe obliteration and 11,6840 ft of new
pavement marking.

Borrow will be required

D. DEVELOPMENT CONSIDERATIONS

Yavapai County and ADOT are working on a Lelter of Understanding for numerous roadway projects
within their joint jurisdiction which will be built in the near future,

There is one programmed project in the vicinity listed in the April 1998 5-Year Bid Date Report. Project
089 YV 338 H-4541-01 C, Paulden-Hells Canyon, scheduled for bid in Ferbruary 2000 will construct an
R&R and ARFC overiay from MP 338 0 to MP 345.8,

ADOT Environmental Planning will determine if there are any special environmental or archaeological
concerns and prepare the required documentation,

A National Pollutant Discharge Elimination System (NPDES) Permit will not be required because less
than 2.02 hectares (five acres) of land will be disturbed; however this project will be reviewed during

design by Roadway Development Section to determine if a Storm Water Pollution Prevention Plan
(SWPPP} is required.

Relocation of existing signs and delineator posts will be performed by ADOT District forces.
The project is not located in a nen-attainment area.

Coordination with the Community of Paulden, Yavapai County and ADOT will be required.

SR B9
SR B9 at Big Chine Rond. Paulden. MP 337 58
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No right-of-way or construction easements are required

Utility work is anticipated in relocating the buried gas line. ADOT's Wtilities and Railroad Services will
verify whether or not additional utilities are involved.

The project elevation is 4,400 ft, therefore the construction season is a consideration due 10 AC
placement.

Traffic control requirements will be addressed by reference to the ADOT Traffic Control Manual and/or
by special provision,

A Location Survey will be required.

The "Procedural Guide for Review of the AASHTO Controlling Design Criteria on Existing ADOT
Roadways" was not used because this project is singular in scope

This project will be designed in English Units.

E. OTHER REQUIREMENTS

This project may be buiit with Joint Agency funds. The design will be prepared by a Consultant and wili
be constructed as stated in the 1GA.

The Preconstruction Engineering Model, CPS 1D, and advertising date are not established.

F. ESTIMATED COST
Total Project Cost $232,400
Cost is based upon unit prices obtained from ADOT's "Construction Costs 1997". The estimate is
based on a new pavement section of 4" of AC over 8" of AB and is based upon a discussion with

ADOT Prescolt District.  The right turn taper rates is based on ADOT's Roadway Design
Guidelines for a design speed of 70 mph, level terrain, and an undivided roadway.

G. REQUIRED ACTION BY PRIORITY PLANNING COMMITTEE

Approve and program {he project.

SR BY
SR 89 at Big Chino Rosd. Paulden. P 337 58
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INVOLVEMENT SHEET

998 SW Q00 HS021 061 D
FEDERAL REFERENCE NO. N-9000-352
50 89 AT BIG CHINO ROAD. PAULDEN, MP 137 .58

SR B3
b= b= = 9]
215 = = = z §
S g g 5 ] 3 COMMENTS
g | g @ T Z - = IDENTIFYING ISSUES WHICH
al o 2 Z = Z MAKE INVOLVEMENT
o 3 5 SIGNIFICANT OR MINIMAL
e z
x | x | prescoTT X CONSTRUCTION ENGINEERING & ADMINISTRATION
DISTRICT COORDINATION: LETTER OF UNDERSTANDING
RIGHT-OF-WAY % RIW ACQUISITION WILL NOT BE REQINRED
ELECTRICAL X
BESIGN
X | TRAFFIC ¥ REVIEW PAVEMENT MARKING AND SIGNING
DESIGN
TRAFFIC X
STUDIES
BRIDGE X
DESIGN -
DAAINAGE X
DESIGN
PAVEMENT X REVIEW MATERIALS MEMO
DESIGN
w | EoTECH X AEVIEW GEOTECHNICAL MEMO
SECTION
ENVIRONMENTAL X PAEPARE ENVIRONMENTAL DOCUMENTATION
PLANNING
X ROADWAY % REVIEW ROADWAY PLANS - CONSULTANT DESIGN
DESIGN
UTILITY & X APPROVE CLEARANCE MEMQ
RAILROAD
ENGINEERING X LOCATION SURVEY BY CONSULTANT
SURVEY
PHOTOGRAMMETRY X
& MAPPING
ACADSIDE X PREPARE SEEDING SPECIFICATIONS
DEVELOPMENT
FHWA X NO FEDERAL FUNDING
x | x | sPMms X DESIGNED BY ON-CALL CONSULTANT
PN:; BAARY BROWN
CONTRACTS & % REVIEW SPECIFICATIONS AND ESTIMATE ADVERTISE PROJECT
SPECIFICATIONS
X | COMM OF PAULDEN X COORDINATION
X X | YAVAPAL COUNTY X COORDINATION: LETTER DF UNDERSTANDING
SR B9

SR 89 AT BIG CHING ROAD, PAULDEN MP 337 58 Page 5



ITEMIZED COST ESTIMATE

88 SW 0D H5021 01 D
Federal Reference No. N-800-0-352
SR 89 @ Big Chino Road, Paulden, 337 58

SR B9
UNIT

ITEM UNIT QUANTITY  PRICE COST
ROADWAY BORROW cY 3956 § 1500 S 59,330
AGGREGATE BASE cy 641 S 2500 $ 16,010
REMOVE ASPHALT CONCRETE sY 341§ 125 S 430
ASPHALT CONCRETE (MISC STRUCT) TONS 56 $§ 5000 $ 25790
SAWCUT LF 3,068 $ 100 S 3,070
RELOCATE GUARD RAIL LF 700 $ 1000 S 7,000
NEW GUARD RAIL LF 400 § 1200 $ 4,800
NEW GUARD RAIL END TERMINALS(GET's) EACH 4 $ 250000 S 10,000
STRIPE OBLITERATION LF 3375 S 100 S 3.380
PAVEMENT MARKING LF 11,640 025 § 2910
SIGNING LSUM - § 200000 $ .
SEEDING ACRES 141 $ 150000 S _ 2,110

§ 134,830
MAINTENANCE AND PROTECTION OF TRAFFIC (15%) S 20,200
MOBILIZATION {10%) $ 13,500
DUST AND WATER PALLIATIVE (2%) s 2,700
QUALITY CONTROL (2%) s 2700
CONSTRUCTION SURVEY (5%} s 5700
EROSION CONTROL (1%) s 1,300
WATER/MOBILIZATION TOTAL S 47.100
CONSTRUCTION ENGINEERING & CONTINGENCIES (30%) S 40,400
TOTAL CONSTRUCTION COST § 222,300
PRELIMINARY ENGINEERING (7.5%) $ 10,100

PROJECT TOTAL

$

232,400



e o Lawer
& Limsstona

Y%
- — \"@

(f

," S ) Wagon
(\/ “ Tire
D

roke — -

L

White R-ll‘r!)ld
Peavine

Page —
Flat

= '-“‘. " . )
L] 'H 4 . I‘
' .‘d=:lm = \,.f" ) ..f B -'
& ey
. .f‘ -~ / L!\,@honn %P‘
T |
/

* ‘/,muc"‘w -

YL

aqniuaty

=N

RANSHISIION

T
3

Muaoon

999 SW 000 H5021 01 D
Federal Ref. # N-800-0-352
SR 89 at Big Chino Road, Paulden, MP 337.58
Prescott - Ashfork Highway
SH 89

PROJECT LOCATION MAP

SR B9

SR 89 st Big China Road, Pauiden, MFP 137 58 Figure 1
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PROJECT 999 SW 000 H5021 01D
FEDERAL REFERENCE NO. N-%00-0-352
SR 69: 6 PRESCOTT INTERSECTIONS
PRESCOTT VALLEY, MP 290.80
SR 69

SCOPING LETTER
June, 1998

PREPARED FOR:

THE ARIZONA DEPARTMENT OF TRANSPORTATION
INTERMODAL TRANSPORTATION DIVISION
ROADWAY ENGINEERING GROUP
STATEWIDE PROJECT MANAGEMENT GROUP

PREPARED BY:

STANTECH CONSULTING, INC.
7776 POINTE PARKWAY WEST, SUITE 250
PHOENIX, ARIZONA 85044



A. INTRODUCTION

Project 999 SW 000 H5021 01 D, Federal Reference Number N-800-0-352, 6 intersections along SR 69

beginning at MP 29080 in Prescott Valley is a safety project which is described as intersection
improvements.

The project is located on State Route 69, in Yavapai County, in Prescolt Valley, The project limits begin
at MP 280.80 on SR 69 and will extend through to MP 281.60.

This project improves safely at the intersection by constructing a right-tum lane to allow better turning
movements.

The Town of Prescott Valley, City of Prescolt, Yavapai County, and ADOT are working on a Letter of
Understanding for numerous roadway projects within their joint jurisdiction which will be built in the near
future. This agreement will detail agency responsibililies for each project.

The project is not listed in the 1898 ADOT Five-Year Highway Construction Program. The preliminary
estimated cost for this project is $265,100. This project may be advertised for design.

The purpose of this project is lo improve safety at the intersection.

B. BACKGROUND DATA

The Milepost Strip Map shows the folowing projects have been constructed wilhin the project limits:

AS-BUILT
PROJECT NO. BEGIN M.P. END M.P, DATE DESCRIPTION
F-029-1(1) 2790 206 .66 1971 AC
F-023-1-60B 2830 293.00 1959 Seal Coat
NS 38(53)A 2836 292.72 1953 BS-BST
S 38N 283.8 292.62 1852 Grading & Drainage
F-029-1(3) 2B68.7 289.58 1985 Grad.& Drain., Resurf., Signal
F-029-1(6) 288.8 294 .55 1987 Grading & Drainage, AC
F-029-1-503 290.0 290.42 1987 l.andscaping

The average daily traffic for 1998 is 23,950 vehicles per day, the projected ADT for 2018 is 38,450
vehicles per day. The traffic design factors are: K=10%, D=58% and T=11.2%.
There are no traffic counter syslem loop detectors located within the project limits.

State Route 69 consists of four 12 ft travel lanes (two lanes in each direction), with a continuous 12 ft
left-turn lane with 8 ft shoulders. The as-built cross slope is 2.0%.

There are six intersections along SR 69 that will receive right-lurn lanes within the project limits; all of
which distribute two-way tralfic. The intersections are as {oliows:

Mile Post Roadway Width
290.8 Diamond Drive(North Leg) 44 fi
291.1 Ramada Drive{North Leg) 38 ft
291.3 Rhinestone Drive(Nornth Leg) 46 ft
291.3 Turquoise Drive(South Leg) 46 ft
2916 Robin Drive(North Leg) 58 fi
291.0 Onyx Drive(South Leg) 46 f

All 6 intersection turnouts entering SR 69 are controiled by stop signs.

The posted speed limit for SR 68 is 55 mph.

5A 69
SR 636 intarsactions Prescott Valley 4P 290 80
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The ADOT Statewide Permit Log indicates the following utilities within the project limits: water line
(Diarmond Valley), buried and aerial cabfie(Mountain Bell}, and a gas main (Citizen Ulilities).

There are 5 minor drainage structures (span less than 20 feet) within the project limits. These siructures
include 3 Corrugated Metal Pipe and 2 Concrete Box Culverts,

The Traffic Studies Branch has completed a preliminary accident analysis on SR 89 from MP 290.80 to
MP 280.80. A total of 26 accidents were reporied during a five-year evaluation period beginning January

1, 1993 and ending December 31, 1987. These include 19 property damage accidents, 7 non-fatal injury
accidents, and no fatal accidents.

The existing right-of-way corridor is 200 feet wide along SR 69 (100 feet north and 100 feet south of the
existing centerline).

c. PROJECT SCOPE
The project limits will begin at MP 290.80 and end at MP 291 60.

Modifications thal are required at all six intersections are as follows:

Construction will consist of widening the roadway 8ft to accommodate 12 foal right-turn lane and 4 foot
shoulders. These right tum additions will consist of an 80 foot right-tum taper(10:1) and a 420 foot
deceleration/storage bay ending with a 40 foot radius return matching into existing (see Figure 2}

[

The existing cutside edge of widened pavement will be sawcut to remove 1 ft and provide a flush edge
to match with the new pavement. The new pavement section will consist of 4" of AC over 8" of AB.

All modified shoulder locations excepl Rhinestone Drive will require milling to remove rumble strip and
the milled area will receive a 2” AC averlay.

All Jocations will require reiocating signs and delineator posts lo accommodate the right-turn lane
addition.

Approximately 564 feel of striping will be removed and approximately 1048 feet of new siriping will be
required to accammodate the right-turn lane addition.

Borrow will be required at each location.
Additional modifications that are site specific are as follows:

DIAMOND DRIVE(WEB Right-Tum Lane) MP 290.8

Relocate approximately 250 fi of guardrail to accommodale the right-turn lane addition.

Remove the private driveway access approximately 280 fl west of Diamond Drive.

RAMADA DRIVE(WSB Right-Turn Lane) MP 281, 1

None

SH 069
SR 065:6 intersectians, Prescetl Valley, MP 290 8O
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RHINESTONE DRIVE{WB Right-Tum Lane} MP 291 .3

Extend the exisling 24" CMP 1o malch the improved radius relurn: investigate adequacy of 24" CMP to
carry design flows.

TURQUOQISE DRIVE(ES Right-Turm Lane) MP 281.3

Remove and salvage approximalely 450 i of guardrail to accommodate the right-turn tane addition.

Remove approximately 250 ft of embankment curb and an embankment spillway and replace wilth a §”
Type "A" curb and gutter and embankment spillway to accommodate a right-tum lane addition.

ROBIN DRIVE(WEB Right-Turp LanelMP 291 6

None

ONYX DRIVE(EB Right-Tum Lanej MP 281.0

None

D. DEVELOPMENT CONSIDERATIONS

The Town of Prescott Valley, City of Prescot!, Yavapai County, and ADOT are working on a Letter of

Understanding for numerous roadway projects within their joint jurisdiction which will be built in the near
future.

ADOT Environmental Planning will determine if there are any special environmental or archaeological
concerns and prepare the required documentation.

A Nationa! Pollutant Discharge Elimination Systemn (NPDES) Permit will not be required because less

than 2.02 hectares (five acres) of land will be disturbed; however this project will be reviewed during

design by Roadway Development Seclion to determine if a Storm Water Pollution Prevention Plan
{(SWPPP) is required.

Relocation of existing signs and delinealor posts will be performed by ADOT District forces

The project is not located in a non-atiainment area

Coardination with the Town of Prescoll Valley, City of Precot, Yavapai County and ADOT will be
required.

No right-of-way or construction easements are requirad.

Utility work is not anticipated, however ADOT's Ulilities and Railroad Services will verify whether or not
additional utiliies are invoived.

The project elevation is 5,200 ft, therefore the construction season is a consideration due to AC
placement.

Traffic controt requirements will be addressed by reference 1o the ADOT Traffic Control Manual and/or
by special provision.

A Location Survey is required.

si 069
SR 0696 intersecticns Prescott Valiey, MP 230 80
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The "Procedural Guide for Review of the AASHTO Controlling Design Criteria on Existing ADOT
Roadways” was nol used because this project is singular in scope.

This project will be designed in English Units,

E. OTHER REQUIREMENTS

This project may be built with Joint Agency funds. The design will be prepared by a Consultant and will
be constructed as stated in the IGA.

The Preconstruction Engineering Model, CPS ID, and adveriising date are not established.

F. ESTIMATED CO3ST

Diamond Drive $ 50,300
Ramada Drive $ 45,900
Rhinestone Drive $ 22,900
Turquoise Drive $ 58,500
Robin Drive $ 42,300
QOnyx Drive $ 45200
Total Project Cost $£265,100

Cost is based upon unit prices obtained from ADOT's "Construction Costs 1987". The estimate is
based on a new pavement section of 4" of AC over 8" of AB and is based upon a discussion with
ADOT Prescott District.  The right turn taper rate is based on ADOT's Roadway Design
Guidelines for a design speed of 60 mph, rolling terrain, and an undivided roadway.

G. REQUIRED ACTION BY PRIORITY PLANNING COMMITTEE

Approve and program {he project.
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ITEMIZED COST ESTIMATE

993 SW 000 H5021 01 D

Federal Reference No. N-800-0-352

Project Name: 6 Intersections, Prescott Valley
Route: SR 69

SR 69 @ Dilamond Drive

UNIT
ITEM UNIT QUANTITY PRICE COST
ROADWAY BORROW cY 489 3 1500 3 7,330
AGGREGATE BASE cY 113§ 2300 3§ 2,820
REMOVE ASPHALT CONCRETE sY 63 % 125 § 80
REMOVE ASPHALT CONCRETE(MILLING) sY 444 5 15.00 % 6,670
ASPHALT CONCRETE (MISC STRUCT) TONS 159 % 5000 3% 7,940
SAWCUT LF 564 % 1.00 % 560
RELOCATE GUARD RAIL LF 250 S 1000 $§ 2,500
STRIPE OBLITERATION LF 564 % 100 § 560
PAVEMENT MARKING LF 1.048 3 0.25 % 260
SIGNING LSUM - 5 2.60000 % -
SEEDING ACRES 02 % 150000 5 330
L1 29,050
MAINTENANCE AND PROTECTION OF TRAFFIC {15%) 5 4,400
MOBILIZATION {10%) - 3 2.900
DUST AND WATER PALLIATIVE (2%} 3 600
QUALITY CONTROL (2%} 5 600
CONSTRUCTION SURVEY {5%) 5 1,500
EROSION CONTROL {1%) $ 300
WATER/MOBILIZATION TOTAL 3 10.300
CONSTRUCTION ENGINEERING & CONTINGENCIES (30%) 3 8.700
TOTAL CONSTRUCTION COST $ 48,100
PRELIMINARY ENGINEERING (7.5%) $ 2,200

PROJECT TOTAL $ 50,300



ITEMIZED COST ESTIMATE

598 SW 000 H5021 01 D

Federal Reference No N-800-0-352

Project Name: 6 Intersections, Prescolt Valley
Route: SR 68

SR 69 @ Ramada Drive

UNIT

ITEM UNIT QUANTITY PRICE COsT
ROADWAY BORROW cY 453§ 1500 § 7,490
AGGREGATE BASE cY 13§ 2500 § 2820
REMOVE ASPHALT CONCRETE SY 63 S 125 8§ 80
REMOVE ASPHALT CONCRETE(MILLING) sy 444§ 1500 $ 6,670
ASPHALT CONCRETE (MISC STRUCT) TONS 158§ 5000 $ 7.940
SAWGUT iF 564§ 100 S 560
STRIPE OBLITERATION LF 564 § 100 § 580
PAVEMENT MARKING LF 1048 § 025§ 260
SIGNING LSUM . 0§ 200000 % -
SEEDING ACRES 02 § 150000 3 330
5 26,610
MAINTENANCE AND PROTECTION OF TRAFFIC (15%) s 4.000
MOBILIZATION (10%) [ 2.700
DUST AND WATER PALLIATIVE (2%) 5 500
QUALITY CONTROL {2%) 3 500
CONSTRUCTION SURVEY (5%) 5 1,300
EROSION CONTROL {1%) 5 300
WATERMOBILIZATION TOTAL h 3 9,300
CONSTRUCTION ENGINEERING & CONTINGENCIES [30%) 5 8.000
TOTAL CONSTRUCTICN COST 1 43,800
PRELIMINARY ENGINEERING ({7.5%) $ 2,000

PROJECT TOTAL S 45,800



ITEMIZED COST ESTIMATE

999 SW 000 HE021 01 D

Federal Reference No. N-800-0-352

Project Name: 6 Interseclions. Prescolt Valley
Route; SR 69

SR 63 @ Rhinestone Drive

UNIT

ITEM UNIT QUANTITY PRICE COST
ROADWAY BORROW cY 741§ 1500 8 2,110
AGGREGATE BASE cY 113 % 2500 § 2.820
REMOVE ASPHALT CONCRETE 8Y 63 5 125 0§ 80
ASPHALT CONCRETE (MISC STRUCT) TONS 110 % 5000 § 5520
SAWCUT LF 564 § 100 % 360
24" CMP LF 10 3 5000 5 500
FLARED END SECTION EACH i 5 50000 % 500
STRIPE OBLITERATION LF 564 % 1.00 % 560
PAVEMENT MARKING LF 1.048 5 025 § 260
SIGNING LSUM - $ 200000 S -
SEEDING ACRES 02 3 1,50000 _§ 330
S 13,240
MAINTENANCE AND PROTECTION OF TRAFFIC (13%) b3 2,000
MOBILIZATION (10%) L3 1,300
DUST AND WATER PALLIATIVE (2%) s o0
QUALITY CONTROL {2%) b 300
CONSTRUCTION SURVEY (5%) - M 700
EROSION CONTROL (1% 5 100
WATERMOBILIZATION TOTAL 5 4,700
CONSTRUCTION ENGINEERING 8 CONTINGENCIES (30%) 5 4,000
TOTAL CONSTRUCTION COST 5 21,900
PRELIMINARY ENGINEERING {7 5%]) $ 1,000
PROJECT TOTAL $ 22,500



ITEMIZED COST ESTIMATE

999 SW OO0 HS0Z1 01 D

Federal Reference No N-800-0-352

Project Name: 6 interseclions. Prescolt Valley
Route: SR 6%

SR 63 @ Turquoise Drive

UNIT
ITEM UNIT QUANTITY PRICE COST
ROADWAY BORROW cy 483 % 1500 § 7.380
AGGREGATE BASE cyY 113§ 2800 3 2,820
REMOVE ASPHALT CONCRETE sY 63 3 126 & B0
REMOVE ASPHALT CONCRETE(MILLING) sY 444 5 1500 $ 5,670
ASPHALT CONCRETE (MISC STRUCT) TONS 159 § S000 S5 7,940
SAWCUT LF 564 $ 100§ 560
REMOVE AND SALVAGE GUARD RAIL LF 450 % 500 S 2.250
REMOVE EMBANKMENT CUREB LF B0 8 200 % 500
TYPE "A" CURB AND GUTTER LF 250 3 600 $ 1500
REMOVE EMBANKMENT SPILLWAY AND INLET EACH 1 % S0000 S 500
EMBANKMENT SPILLWAY AND INLET EACH i § 250000 S 2,500
STRIPE QBLITERATION LF 564 % 100 % 560
PAVEMENT MARKING LF 1048 5 025 § 260
SIGNING LSuUM - $ 200000 3 -
SEEDING ACRES 02 $ 150000 S 330
5 33,860
MAINTENANCE AND PROTECTION OF TRAFFIC (15%) 5 5,100
MOBILIZATION (10%) b3 3.400
DUST AND WATER PALUATIVE (2%) 5 700
QUALITY CONTROL (2%} S 700
CONSTRUCTION SURVEY (5%) $ 1.700
EROSION CONTROL (1%) 5 300
WATERMOBILIZATION TOTAL b 11,800
CONSTRUCTION ENGINEERIMNG & CONTINGENCIES (30%) S 10,200
TOTAL CONSTRUCTION COST 5 56,000
PRELIMINARY ENGINEERING {7 5%) H 2,500

PROJECT TOTAL H 58,500



ITEMIZED COST ESTIMATE

999 SW 000 HE021 01 D

Federal Reference No. N-800-0-352

Project Name: § Inlersections. Prescott Valiey
Route: SR 69

SR 69 @ Robin Drive{North)

UNIT
ITEM UNIT QUANTITY  PRICE cOsT
ROADWAY BORROW cY 353§ 1500 § 5280
AGGREGATE BASE cy 13§ 2500 § 2820
REMOVE ASPHALT CONCRETE sY 63 3 125 % 80
REMOVE ASPHALT CONCRETE(MILLING) sY 444 $ 1500 § 6570
ASPHALT CONCRETE (MISC STRUCT) TONS 159 § 5000 § 7940
SAWCUT LF 564§ 100 § 560
STRIPE OBLITERATION LF 564§ 100§ 560
PAVEMENT MARKING LF 1048 3 025 $ 260
SIGNING LSUM - S 200000 § .
SEEDING ACRES 02 § 150000 § 330
$ 24,500
MAINTENANCE AND PROTECTION OF TRAFFIC {15%) s 3700
MOEILIZATION (10%) $ 2.500
DUST AND WATER PALLIATIVE (2%) s 500
QUALITY CONTROL (2%} 3 500
CONSTRUCTION SURVEY (5%) . s 1200
EROSION CONTROL {1%) $ 200
WATERMOBILIZATION TOTAL S 8600
CONSTRUCTION ENGINEERING & CONTINGENCIES (30%) S 7.400
TOTAL CONSTRUCTION COST s 40,500
PRELIMINARY ENGINEERING (7.5%) 5 1,800

PROJECT TOTAL 5 42,300



ITEMIZED COST ESTIMATE

99% SW 000 H3021 01 D

Federal Reference No. N-800-0-352

Project Name: 6 Interseclions. Prescont Vatley
Route: SR 089

SR 68 @ Onyx Drive

UNIT
ITEM UNIT QUANTITY PRICE COsT
ROADWAY BORROW oY 457 & 1500 & 6.860
AGGREGATE BASE cY 113 % 2500 % 2,820
REMDVE ASPHALT CONCRETE sY 63 § 125 § 80
REMOVE ASPHALT CONCRETE(MILLING) 5Y 444 % 1500 S 6.670
ASPHALT CONCRETE (MISC STRUCT) TQNS 158§ 5000 § 7,540
TACK COAT TONS 1 % 16000 S 160
SAWCUT LF 564 § 100 % 560
STRIPE OBLITERATION LF 564 $ 100 35 560
PAVEMENT MARKING LF 1048 % 025 s 260
SIGNING LSUM - $ 200000 3 .
SEEDING ACRES 62 $ 150000 8 330
5 26,240
MAINTENANCE AND PROTECTION OF TRAFFIC (15%) 5 3.800
MOBILIZATION (10%) b 2,600
DUST AND WATER PALLIATIVE (2%) b 500
QUALITY CONTROL (2%) ~ b 500
CONSTRUCTION SURVEY {(5%) s 1.200
EROSION CONTROL (1%} S 300
WATERMOBILIZATION TOTAL 3 9,100
CONSTRUCTION ENGINEERING & CONTINGECIES (30%) S 7.500
TOTAL CONSTRUCTION COST 5 43,200
L
PRELIMINARY ENGINEERING {7.5%) s 2,000

PROJECT TOTAL

H

45,200
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STATE OF ARIZONA TRN Main: {602) 542-1680

Direct: {602) 542-8837

OFFICE OF THE ATTORNEY GENERAL Fax: {602} 542-3646

GRANT WoOoDs MAIN PHONE : 542.5025
ATTORNEY (ENERAL 1275 WEST WASHINGTON, PHOENIX B5007-2087 TELECOPIER : 542-4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KR98-1613TRN, an agreement between public agencies, has been
reviewed pursuant to A R.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and authority
granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement.

DATE October 27, 1998.

GRANT WOODS
Attorney General

JAMES R. REDPATH./

Assistant Attorney General
Transportation Section

-~
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