

ADOT ECS File: JPA 99-118
Project No. SPR-
TRACS No.: R0402 10P
Research: Develop Performance
Related AC Specifications

INTERAGENCY AGREEMENT
BETWEEN
THE DEPARTMENT OF TRANSPORTATION
AND
THE ARIZONA STATE UNIVERSITY

THIS AGREEMENT is entered into 3 AUGUST, 1999,
between agencies of the State of Arizona, to wit; the DEPARTMENT
OF TRANSPORTATION (the "DOT") and the ARIZONA BOARD OF REGENTS,
acting for and on behalf of ARIZONA STATE UNIVERSITY, (the
"University").

I. RECITALS

1. The DOT is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the DOT.

2. The University is empowered by Arizona Revised Statutes Section 15-1626 to enter into this agreement and has delegated to the undersigned authority to execute this agreement on behalf of the University.

3. The DOT and the University desire to conduct research and achieve the development and implementation of performance related AC specifications in several phases, all in accordance with Exhibit A which is attached hereto and made a part hereof, at an estimated total cost of \$306,000.00, all at DOT expense, hereinafter referred to as the Project.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

II. SCOPE OF WORK

1. The DOT will:

a. Appoint a Project coordinator within the DOT's Transportation Technology Group to interface with the University relating to the research and development.

b. Provide the University with information and data as may be reasonably available to assist in the Project research and development.

c. Reimburse the University within forty-five (45) days after receipt and approval of monthly invoices, in a total amount currently estimated at \$306,000.00.

2. The University will:

a. Appoint a Project coordinator at the University (ASU) to interface with the DOT relating to the research and development.

b. Accomplish the research and development generally in accordance with Exhibit A, which is attached hereto and made a part hereof, provide the DOT with appropriate progress reports, and a final report documenting the program, data derived, and the final results. Such reports will be in a format compliant with the DOTs "Guidelines for Preparing Research Reports."

c. No more often than monthly, invoice the DOT in the form of Exhibit B attached hereto, supported by narrative progress reports and an accounting of monthly costs and expenditures on the Project. Upon completion of the Project, provide the DOT with a detailed final report.

III. MISCELLANEOUS PROVISIONS

1. Title to all documents, reports and other deliverables prepared by the University in performance of this agreement shall rest jointly with the DOT and the University.

2. This agreement shall become effective upon signature by the parties hereto, and shall remain in force and effect until completion of said Project and reimbursements; provided, however, that this agreement, may be cancelled at any time prior to the commencement of performance under this agreement, upon thirty (30) days written notice to the other party.

3. The parties agree to comply with all applicable state and federal laws, rules, regulations and executive orders governing equal employment opportunity, immigration, nondiscrimination and affirmative action.

4. This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.

5. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.

6. In the event of any controversy which may arise out of this agreement, the parties hereto agree to abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section 12-1518.

7. All notices or demands upon any party to this agreement relating to the agreement shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Department of Transportation	Arizona State University
Joint Project Administration	Research & Creative Act.
205 S. 17th Avenue - 616E	PO Box 871603
Phoenix, AZ 85007	Tempe, AZ 85287-1603

8. The parties recognize that performance by ASU under this Agreement may be dependent upon the appropriation of funds by the State Legislature of Arizona. Should the Legislature at any time fail to appropriate the necessary funds for such performance, the, by written notice to the DOT, ASU may cancel this Agreement.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

STATE OF ARIZONA

THE ARIZONA BOARD OF REGENTS DEPARTMENT OF TRANSPORTATION
acting for and on behalf of
ARIZONA STATE UNIVERSITY

By <u>Janice D. Bennett</u>	By <u>Ed H. Knight</u>
JANICE D. BENNETT, Director	TIM WOLFE <u>Dick Wright</u>
Office of Research and	Asst State Engineer
Creative Activities	<u>Deputy Director</u>
7-30-99	

PROJECT DIRECTOR APPROVAL	
I have reviewed the terms of this contract and they are acceptable to me. I request that an authorized signatory execute this contract on behalf of the university.	
<u>Patricia W. Witzel</u>	<u>29 July 99</u>
Project Director:	Date

Arizona State University

Research Proposal

*“Development of Performance Related Specifications
for Asphalt Pavements in the State of Arizona”*

Submitted By

*Dr. M. W. Witczak
Professor of Civil Engineering
Department of Civil and Environmental Engineering
Arizona State University
Tempe, Arizona 85287-5306*

To

*Arizona Department of Transportation
C/o Mr. Larry Scofield
1130 North 22nd Avenue
Phoenix, Arizona 85009*

June 1999

Appendix A

*ASU-ADOT Research Program
Project Descriptions*

*ASU-ADOT Research Projects
Brief Project Descriptions
Provisional Objectives Pending Detailed Development
Dr.M.W.Witczak
Version 1: June 1999*

*Project 1: Develop Long Range Pavement Research Plan for ASU-ADOT.
1 July 1999-30 September 1999 (3 months)
\$25,000*

The basic objective of Project 1 will be to develop a final detailed long range (5 year) research plan for establishing a research program between ASU and ADOT. This plan is intended to build upon and expand the level of detail provided in this initial preliminary plan framework. This study effort will result in a target deliverable planning report provided to ADOT that will finalize the proposed plan to include the detailed work tasks, a work performance schedule and a detailed budget breakdown of the anticipated project effort.

In order to accomplish this goal, a series of informational meetings with key ADOT personnel and the Principal Investigator will be scheduled so that the PI can be educated on a broad range of pavement related topics that will form the foundation details for many other projects that are proposed. For example, information concerning typical materials used in Arizona (AC Binders, Mixtures, Base/Subbase and Subgrades), Design and Performance problems, Major Distress Types, Arizona Specifications, Regional Climatic and Geomorphic Zones in the State and Design/Rehabilitation Methodologies will be discussed in order that the PI can develop a workable and highly realistic research plan that truly reflects the real needs of ADOT as perceived by key ADOT personnel.

It is desirable that the initial research planning report will be reviewed by ADOT and key comments presented back to the PI in order that a fully approved work plan is developed for the long range plan that integrates the views of key ADOT personnel. In this regard, it is also an allied goal of the project for the PI and key ASU staff to become as familiar as possible with all key ADOT engineering personnel and the organizational structure of ADOT.

*Project 2: Develop Joint ASU-ADOT Superpave Lab Plan.
1 July 1999-31 December 1999 (6 months)
\$15,000*

The specific goal of this project will be to develop a plan report that details the requisite steps and activities that will need to be taken by ASU and ADOT to establish a joint Superpave Laboratory for asphalt and asphalt mixtures. This laboratory, when fully completed and equipped, should provide Arizona with full capabilities to perform

Superpave AC Binder tests, Superpave Gyrotory Volumetric Designs and to be able to conduct advanced dynamic characterization tests on compacted mixtures that will be used in mechanistic pavement performance models that are being developed through the 2002 Design Guide project and the Superpave Models study

The plan will develop the specific details necessary to implement the testing program that will be a portion of several of the major projects delineated in this report and also presented in the final Project 1 scope of work. The major issues to be addressed will be those associated with:

- a Develop a list of all needed testing equipment
- b Identify key personnel positions that will be necessary to staff the Superpave lab
- c Identify sources of future funding necessary to equip, staff and operate the facility in a continuous future manner
- d Identify a truly workable plan to have a joint arrangement of ASU and ADOT personnel operate the facility
- e Identify the optimum location for the facility, either at the University or at existing ADOT facilities
- f Develop an organizational and functional structure for the facility to operate under

As noted, a final project deliverable will be to provide ADOT with a written report detailing the findings of this effort. It is the strong desire of the project PI that this study will be accomplished with considerable dialog and input from key ADOT individuals so that the final recommendations truly reflect the views, desires and capabilities of ADOT

Project 3: ADOT AC Binder Characterization Database
1 October 1999-31 December 2000 (15 months)
\$48,000

One of the keys to the successful implementation, by all state DOT agencies, of the new 2002 AASHTO Design Guide that is currently being developed under NCHRP will be to have a database of material characterizations and properties of all typical materials used within the state. The specific goal of this project relates to the development of Superpave-AASHTO properties of the typical AC binders that are commonly used in ADOT construction. The characterization of the AC binder properties will serve as direct required input to estimate the overall Master Curve (Complex Modulus – reduced time) of the specific asphalt mixture used in the pavement design process.

The main binder properties to be evaluated for each binder tested will consist of the more conventional viscosity parameters at a range of temperatures, Penetration and Ring and Ball Softening Point results; a full range of DSR generated complex shear moduli (G^*) and phase angle (δ) for a variety of angular frequencies; BBR and Direct Tension test results.

involve 9 major binder types, evaluated over the 18 month project duration. These tests will also be conducted over a range of aging conditions to simulate conditions from original (refinery) to short term aging to long term field aging conditions. ADOT binder data will be pooled with the ever increasing binder database that is being developed on the Superpave Models study and that will serve as initial default binder properties for the 2002 Design Guide approach.

The database will also be used to expand the predictive accuracy of models used to predict G^* , phase angle (δ), and the ASTM Ai-VTSi binder consistency-temperature relationships. All of these binder properties will be directly used in the methodology that is proposed in the 2002 Design Guide. Thus, by initiating work immediately on this topic, ADOT can probably reduce the required state DOT Design Guide implementation schedule by a year or more compared to other DOT agencies. This developing database of the new Design Guide binder parameters will allow for the development of a historical database of typical properties that, over time, will eliminate the need to test all binders for input into the overall design guide solution.

The final report deliverable will be a database summary and analysis of the typical AC binder properties for the most commonly used ADOT binders in Arizona. This summary database will provide those key binder properties necessary for implementation of the 2002 Design Guide.

Project 4: ADOT AC Mixture Stiffness Characterization Database

1 July 1999-30 June 2001 (24 months)

\$78,000

The goal of this project is identical to the ultimate objective presented for Project 3, dealing with the development of a database of typical properties that will be required to implement the pavement design and analysis of the 2002 AASHTO Guide. The main effort in this project will be to focus upon the development of mixture stiffness (moduli relationships) for the most commonly used ADOT asphalt mixtures.

This project study will focus on the establishment of typical Master Curves of E^* and τ (reduced time) that will allow the development of a mix Modulus to be expressed as a function of any load time and temperature condition. These relationships will be established for 12 of the most commonly used AC Mixtures in Arizona.

Mixture modulus will be evaluated in the laboratory using the E^* (complex modulus test) that has been selected as the main mixture characterization for the 2002 Design Guide. These tests are conducted in replicate, by a full factorial of temperatures (0, 40, 70, 100 and 130 deg F) and frequencies (0.1, 1, 10, 16 and 25 Hz). In addition, dynamic modulus measurements, as determined from pulse wave velocity testing, as well as Master Curves predicted by the Witczak et al and Shell Oil equations will be used.

The final product of this effort will yield a database of the 2002 AASHTO Design Guide AC Mixture properties required as direct input into the Guide analysis methodology. The completion of this study will greatly expedite, and simplify, implementation by ADOT of the final Design Guide procedure.

Project 5: ADOT AC Mixture Permanent Deformation Characterization Database.
1 January 2000-31 December 2001 (24 months)
\$80,000

The immediate goal of this project will be to establish typical default permanent deformation parameters, consistent with the constitutive models recommended for rut depth prediction within the 2002 AASHTO Design Guide. These parameters will be developed on the same 12 AC mixtures that are selected in Project 4 (characterizing the AC Mixture Stiffness).

For each mixture analyzed, three major categories of tests will be conducted at two temperature levels (100 and 130 deg F). The major categories of tests will be:

- a. Triaxial Strength tests ($c-\phi$)
- b. Static Creep Compliance testing until Tertiary Flow to establish Flow Time
- c. Repeated load Permanent deformation Testing ($\epsilon_p/\epsilon_r - N$)

This study will eventually lead to the development of 2002 Design Guide "typical AC Mixture" parameters for direct use and implementation into the pavement performance models and predictive system used in the design and analysis procedure.

Project 6: ADOT AC Fracture Characterization Database.
1 July 2000-31 December 2001 (18 months)
\$75,000

The ultimate objective of this project will be to develop a Characterization database of the typical ADOT AC Mixture fracture (fatigue) properties and parameters for use with the implementation of the 2002 AASHTP Design Guide system. As such, this project parallels the other materials characterization studies that are developed in the overall research plan.

All fracture testing will be done at three distinct temperature levels (eg 40, 70 and 100 deg F). Testing will be accomplished through the use of indirect fracture to establish the tensile (Indirect) Strength, Fracture Energy and Crack Propagation parameters used in Fracture Mechanics applications (A and n values). In addition, indirect fatigue tests will be accomplished to generate typical tensile strain-repetition curves for each material tested.

Because fatigue testing is time consuming, only six of the 12 mixtures selected for testing in the stiffness (Project 4) and Permanent Deformation (Project 5) will be evaluated.

Obviously the 6 mixtures evaluated should be the most typical and representative mixtures used by ADOT

Project 7: ADOT Unbound Materials Moduli Characterization Database.
1 October 1999-30 September 2001 (24 months)
\$77,000

Of equivalent importance to the overall validation of the 2002 AASHTO Design Guide will be to insure that typical material constitutive properties, such as Mr (resilient modulus) of all typical unbound base/subbase materials are available for use in the field performance model predictions. The characterization of several major typical soils will also be very desirable.

In this project, it is proposed that a total of 3 typical base/subbase materials and 6 typical subgrade soils be evaluated for the non-linear moduli parameters that will be used in the 2002 AASHTO Design Guide. The form of the non-linear model used will be that recommended by the PI for the NCHRP 1-28A (Harmonization of the Mr Test Protocol) project.

The base and subbase materials will each be evaluated at conditions of optimum moisture and 2 other moistures (above and below optimum) at modified and standard compaction. This will result in 18 testing combinations to occur. For the subgrade soils, each of the 6 soils will be evaluated at 5 separate combinations of moisture and density.

All resilient moduli tests will be conducted by measuring both radial and vertical displacements under the dynamic pulse repetitions. Data analysis will be conducted not only for the 1-28A (2002 Design Guide) protocol, but more advanced 6-7 parameter non-linear models currently in the literature. One of the more critical goals will be to establish typical non-linear k_1 parameters that will be used within the 2002 Design Guide. Another equally critical research goal will be to establish what relationships, if any, can be developed between the k_1 parameters and soil suction (moisture). Before an analysis is completed, an extensive literature review will be conducted. These relationships will be of immense importance in the overall pavement performance prediction scheme of the Design Guide. This information will also interact with the information determined in Project 9, with the Integrated Climatic Model.

Project 8: ADOT Unbound Materials Permanent Deformation Database.
1 October 1999-30 September 2001 (24 months)
\$84,000

This project will focus upon developing the permanent deformation parameters for all of the unbound materials evaluated in Project 7. This testing will be completed at the same combinations of soil moisture-density testing used in Project 7. Thus, all unbound materials will have typical resilient moduli and permanent deformation properties placed

in the database for direct use in Projects 13 & 14 (Design Guide pavement performance predictions for ADOT conditions)

Two major categories of testing will be conducted. The first set of tests will involve the determination of the triaxial strength parameters of each material-moisture-density combination used in the Mr project (Project 7). Once this is determined, repeated load permanent deformation tests will be conducted to generate the AASHTO Design Guide relationships of permanent strain to load repetitions for each test matrix. Using power law models, the feasibility of relating the permanent strain intercept and power to the ratio of applied shear stress to shear strength will be pursued for all test combinations.

In summary, the final product will be to collect a summary database of permanent deformation (rutting) parameters for the most typical base/subbase and subgrade soils encountered by ADOT in practice. These parameters will be of direct use within the 2002 Design Guide for Arizona.

*Project 9: Implement ICM to ADOT Climatic Conditions.
1 October 2000-30 September 2001 (12 months)
\$40,000*

The present developmental plans for the 2002 AASHTO Design Guide call for the use of regional climatic data files, for each state agency, to be used as input into the 2002 software that will be developed for the Design Guide. While the specified data input format for the needed climatic analysis is unknown at the present time (this aspect will not be finalized by the 2002 research team until 6-7 months from the current timeframe), it is fully certain that the most recent ICM (Integrated Climatic Model), developed by the FHWA (Dr. Barry Dempsey) will be the basic climatic model used in the 2002 system framework.

The ICM model is the most advanced real-time environmental predictive system in the world today. The methodology is capable of predicting the real time (future) temperature distribution within a layered pavement system (both AC materials as well as unbound materials) at any time and depth, for a given climatic regime. Thus, AC temperatures (in as small of increments of an hour) can be predicted for subsequent use in the prediction of thermal fracture distress, permanent deformation and load associated fatigue fracture. Additionally, the capability of the system to predict subsurface temperatures, that may delineate frost areas (acknowledged to have only a small probability of occurrence to exist in some mountainous areas of the state) will also be one important input in delineating seasonal areas for the annual cumulative damage approach that is being used in the 2002 Design Guide.

Of critical importance to delineating seasonal moduli input data for the pavement performance prediction system in the Design Guide, is the ability of the ICM to predict the vertical soil suction (moisture) gradient, in real time, throughout the pavement structure at any time within the future. This will allow for the seasonal predictions of

base/subbase/subgrade moduli, provided that the relationships between the non-linear ki parameters and soil moisture are developed from Project 7 (and also Project 8)

The main objective of this project will be to utilize the ICM to specifically develop the necessary environmental data files that will be used as input into the 2002 Design Guide. In order to accomplish this, it is expected that the ICM software will be obtained and that ASU-ADOT personnel will become thoroughly familiar with its use, required input and predictive output capabilities. Typical default input values for Arizona conditions will need to be established to simplify the use of the model. Once operational familiarity with the model is attained, studies to define the true climatic zones in Arizona will be developed (this will be done separately for each distress type). Finally, once the typical Arizona climatic zones have been developed, the final climatic data input files needed for input into the 2002 Design Guide, will be developed.

Project 10: Development of 2002 Design Guide Traffic Spectra Files for ADOT Conditions.

1 July 1999-30 September 2000 (15 months)

\$75,000

The 2002 Design Guide will have a marked departure from the way mixed traffic loadings have historically been treated in pavement design since the inception of the AASHTO pavement design procedure nearly 40 years ago. In the new proposed 2002 Design Guide, the axle load spectra distribution (by axle load and type) will be used in the cumulative pavement damage procedure developed. Thus, load associated pavement damage will be incrementally determined for each axle load for each separate distress type analyzed.

To facilitate the use of the new Design Guide relative to the Traffic input, a hierarchical approach to developing the inputs for the new and rehabilitation pavement design process will be created in the Design Guide. This hierarchical approach will be based upon:

- Level 1. Site Specific Vehicle Classification and Axle Weight Data
- Level 2. Site Specific Vehicle Classification Data/Regional Axle Weight Data
- Level 3a. Site Specific Vehicle Classification Data/No Axle Weight Data
- Level 3b. Site Specific Vehicle Count Data, AADT
- Level 4. Special Case Studies: User Defined Gear Loads and Axle Configurations

This approach will require the collection and synthesis of five types of traffic input. It is emphasized that all of this information is already available from State DOT W-4 and W-2 traffic summary tables. The required traffic input data will be related to:

- Normalized Axle Load Distribution or Spectrum
- Normalized Vehicle Class Distribution or Spectrum
- Vehicle Counts
- Loading Details of the Axle Load and Axle Configuration

Traffic Factors (Directional effect, lane distribution, growth etc)

With this background, the main objective of this research project will be to analyze and develop the appropriate traffic level factors that will be appropriate to ADOT conditions and to specifically recommend the direct methodology for the traffic input for the 2002 Design Guide. The prime focus of this effort should be to develop traffic input for direct implementation of the Design Guide as soon as practical.

Project 11: ADOT Implementation of Simple Performance AC Mixture Test.

1 April 2000-30 September 2001 (18 months)

\$102,000

One of the most important undertakings of the current NCHRP Superpave Models effort that will be taking place at ASU in the future is the pursuit of a "Simple Performance Test" for AC Mixture rutting and fracture. This test is intended to complement the existing Superpave Gyrotory Mix Design process that is being used throughout the US. This design process is solely based, at the present time, upon mix volumetrics and currently lacks some type of direct physical mix response to the design process. The addition of a "Simple Performance Test" is clearly intended to achieve a higher degree of reliability to the overall mix design process.

At present, the Models team is evaluating 15 different candidate procedures for the Simple Performance Test and should have their best recommendation for the candidate procedure for rutting and fracture by the end of 1999. Once the test procedure is recommended, test protocols developed and system methodology guidelines for its implementation developed, the entire system will have to undergo a series of detailed field evaluations by state DOT agencies, as well as the private construction sector.

The main goal of this research project will be to conduct a field evaluation of the recommended approach. The approach recommended will be to utilize both ADOT and state Contractors to critically evaluate the tests relative to both their mix design potential and their usefulness as a project QA/QC tool. The final report will provide an overall assessment of the utility of the recommended tests and a constructive critique as to how the overall system implementation can be improved prior to final US implementation.

Project 12: Development of Rational AC Mixture Design Volumetric Window.

1 October 2001-30 September 2002 (12 months)

\$75,000

AC mix designs and construction specification control have historically relied upon the selection of empirically developed gravimetric and volumetric limits applied to the mix type in question. For example, it is not uncommon to specify design range limits for asphalt content, air voids, voids filled with bitumen and voids in the mineral aggregate. When these criteria are applied collectively to a particular mix design in the space (plot) of $V_a\%$ (y-axis) and $V_b\%$ (x-axis), a mix design "window" results. This "window" of

Va-Vb , defined by all specifications , leaves an empirically developed area of all Va-Vb combinations that supposedly will result in a satisfactory mix design

In retrospect, the PI is of the opinion that the development of rationally based specifications, established from mechanistic evaluation of individual distress modes, will result in Va-Vb borders that will define volumetric specifications in a totally rational manner for a given mix. Thus, if 3-D plots, using iso-contours of rational performance predictors relating to such parameters as . Fatigue repetitions, rut depth, tertiary failure, moisture damage, raveling etc are superimposed on the Va-Vb plot, a more rational and mechanistic set of mix design and performance specifications will result for a given mixture used in a particular pavement structure, in a specific environmental regime and subjected to a specified design traffic level

The main objective of this research project is tied specifically to the long term goal of developing a rational mix design process, based upon fundamental (rational or mechanistic principles) that will eventually integrate the influence of pavement structure and material properties into the performance predictions of Projects 13 & 14. This, in turn, will lead to the establishment of true "Performance Related Specifications" that will be developed in Project 15. The research project is intended to conduct an initial feasibility study of the approach presented.

This study will be conducted by using one AC mixture type. The mix selected should obviously be the most widely used by ADOT. For this mix type, a factorial set of tests will be conducted at a matrix combination of 3 air void levels (eg 2%, 5% and 8%) and at 3 AC contents (optimum and $\pm 1.2\%$). For each Va-Vb combination, fatigue, rutting, tertiary flow, moisture susceptibility and some form of raveling test will be conducted. These results will be presented in the form of 3-D plots of the measured response variable, as a function of the Va-Vb location. Critical values of each distress parameter will then be evaluated to the Va-Vb "Window" generated from historical mix design specifications. A comparison of the "Windows" generated by both processes will be developed and a conclusion regarding the feasibility of the new approach will be made.

Project 13. ADOT Pavement Prediction for AASHTO 2002 Design Guide.
1 October 2001-30 June 2003 (21 months)
\$250,000

It is expected that the final recommended pavement performance system for the 2002 Design Guide will be fully developed by the end of 2000-beginning of 2001. In addition, nearly all of the projects noted up to this point have been aimed at collecting all of the necessary typical material, traffic and environmental input that will be required for ADOT to conduct an initial statewide evaluation of the accuracy and feasibility of the newly proposed design guide.

This project will allow ADOT to become a true leader in the country relative to assessing the usefulness of the new mechanistically based pavement design and analysis tool. Because all of the required input will already be available for direct use in the design guide, ADOT will be able to “fast-track” the evaluation process by several years, compared to almost all other state DOT’s.

It is speculated (at this point) that approximately 20-30 field sections will be required to use the 2002 AASHTO Design Guide for the comparison of the pavement performance behavior to the “real world behavior”. It will be important that all of the sections selected for the comparison project have accurate field performance (distress) data, traffic and materials of construction that are included in the ADOT historic databases that are to be developed in the projects noted. In fact, it is recommended and highly desirable that the listing of potential candidate sections to be used for this project be selected in the Project 1 detailed planning effort. This will allow for the other projects dealing with traffic, climate and, most importantly, materials of construction to be selected from these sections for use in all of the other appropriate projects. This will greatly reduce the added amount of information that will be needed in this project and also allow for the most efficient utilization of time, personnel and financial considerations.

The final project goal and deliverable will deal with the overall assessment of the utility of the newly proposed 2002 Design Guide. In addition, specific areas where poor predictions are present in the Guide, as well as specific recommendations as to how the accuracy of the Guide can be enhanced for local ADOT conditions, will be presented.

Project 14. Calibration of AASHTO Pavement Design and Analysis Procedures to ADOT Conditions.

*1 July 2002-31 December 2003 (18 months)
\$204,000*

Project 13 will allow for a detailed evaluation of the performance prediction models in the initial 2002 Design Guide to actual field pavement performance of real ADOT pavement sections. It is anticipated that the results of Project 13 will require that a field calibration must be conducted to insure that the 2002 AASHTO Design Guide will truly be calibrated to specific ADOT conditions.

The 2002 Design Guide will be developed with necessary user input modules to make this field calibration as simple as practical for each state DOT agency. Thus the major goal of this project will focus on conducting all “local calibrations” to the Design Guide so that it is applicable and accurate for ADOT and Arizona conditions.

Project 15. Development of Performance Related Specifications for ADOT Flexible Pavements.

*1 January 2003-30 June 2004 (18 months)
\$250,000*

Once Project 14 is completed, the final pavement performance prediction models, based upon mechanistic principles, will be available for the design and analysis of new and rehabilitated pavement systems. Once this system is fully acceptable to the Arizona pavement community, work can commence on the development of the most rational set of "Performance Related Specifications" that can hope to be achieved in practice. The development of such a rational goal will, without question, lead to the most realistic set of design and construction guidelines and controls that are possible. This will lead to great enhancements in the overall, long term performance of the ADOT pavement network.

The ultimate goal of this effort will be to develop a detailed set of PRS specifications that are based upon the predictions generated by the ADOT field calibrated 2002 Design Guide. This set of Asphalt related guidelines will be developed and field evaluated prior to final adoption by ADOT. It is hoped that this effort can draw upon the expertise of not only the ADOT community, but extend in a cooperative manner to the Arizona construction industry as well.

Appendix B

*Provisional Research Program
Work Performance Schedule*

Figure 1: Quarterly Research Budget Estimate by Project

Major Research Project	Year 2 2001				Year 3 2002			
	Jan-Mar Q1	Apr-Jun Q2	Jul-Sep Q3	Oct-Dec Q4	Jan-Mar Q1	Apr-Jun Q2	Jul-Sep Q3	Oct-Dec Q4
Research Planning								
1. Develop Long Range Pavement Research Plan for ASU-ADOT								
2. Develop Joint ASU-ADOT Superpave Lab Plan								
3. ADOT AC Binder Characterization-Database								
4. ADOT AC Mixture Stiffness Characterization Database	\$ 7	\$ 5						
5. ADOT AC Mixture Permanent Deformation Characterization Database	\$ 10	\$ 10	\$ 5	\$ 5				
6. ADOT AC Fracture Characterization Database	\$ 10	\$ 12	\$ 20	\$ 18				
7. ADOT Unbound Materials Moduli Characterization Database	\$ 10	\$ 6	\$ 6					
8. ADOT Unbound Materials Permanent Deformation Characterization Database	\$ 10	\$ 6	\$ 6					
9. Implement ICM to ADOT Climatic Conditions Traffic Analysis	\$ 10	\$ 12	\$ 13					
10. Development of 2002 Design Guide Traffic Spectra Files for ADOT Conditions								
11. ADOT Implementation to Simple Performance AC Mixture Test	\$ 16	\$ 12	\$ 13					
12. Development of Rational AC Mixture Design Volumetric Window				\$ 28	\$ 25	\$ 15	\$ 7	
13. ADOT Pavement Prediction for AASHTO 2002 Design Guide				\$ 40	\$ 42	\$ 45	\$ 40	\$ 35
14. Calibration of AASHTO Pavement Design and Analysis Procedure to Arizona Conditions							\$ 30	\$ 35
15. Development of Performance Related Specifications for ADOT Flexible Pavements								
Quarterly Budget Totals:								
Annual Totals:								
\$ 73				\$ 63	\$ 63	\$ 91	\$ 67	\$ 77
\$ 207				\$ 201				

Figure 1: Quarterly Research Budget Estimate by Project

Figure 1: Quarterly Research Budget Estimate by Project									
Year 4									
2003									
Year 5									
2004									
2005									
2006									
2007									
2008									
2009									
2010									
2011									
2012									
2013									
2014									
2015									
2016									
2017									
2018									
2019									
2020									
2021									
2022									
2023									
2024									
2025									
2026									
2027									
2028									
2029									
2030									
2031									
2032									
2033									
2034									
2035									
2036									
2037									
2038									
2039									
2040									
2041									
2042									
2043									
2044									
2045									
2046									
2047									
2048									
2049									
2050									
2051									
2052									
2053									
2054									
2055									
2056									
2057									
2058									
2059									
2060									
2061									
2062									
2063									
2064									
2065									
2066									
2067									
2068									
2069									
2070									
2071									
2072									
2073									
2074									
2075									
2076									
2077									
2078									
2079									
2080									
2081									
2082									
2083									
2084									
2085									
2086									
2087									
2088									
2089									
2090									
2091									
2092									
2093									
2094									
2095									
2096									
2097									
2098									
2099									
2100									
2101									
2102									
2103									
2104									
2105									
2106									
2107									
2108									
2109									
2110									
2111									
2112									
2113									
2114									
2115									
2116									
2117									
2118									
2119									
2120									
2121									
2122									
2123									
2124									
2125									
2126									
2127									
2128									
2129									
2130									
2131									
2132									
2133									
2134									
2135									
2136									
2137									
2138									
2139									
2140									
2141									
2142									
2143									
2144									
2145									
2146									
2147									
2148									
2149									
2150									
2151									
2152									
2153									
2154									
2155									
2156									
2157									
2158									
2159									
2160									
2161									
2162									
2163									
2164									
2165									
2166									
2167									
2168									
2169									
2170									
2171									
2172									
2173									
2174									
2175									
2176									
2177									
2178									
2179									
2180									
2181									
2182									
2183									
2184									
2185									
2186									
2187									
2188									
2189									
2190									
2191									
2192									
2193									
2194									
2195									
2196									
2197									
2198									
2199									
2200									
2201									
2202									
2203									
2204									
2205									
2206									
2207									
2208									
2209									
2210									
2211									
2212									
2213									
2214									
2215									
2216									
2217									
2218									
2219									
2220									
2221									
2222									
2223									
2224									
2225									
2226									
2227									
2228									
2229									
2230									
2231									
2232									
2233									
2234									
2235									
2236									
2237									
2238									
2239									
2240									
2241									
2242									
2243									
2244									
2245									
2246									
2247									
2248									
2249									
2250									
2251									
2252									
2253									
2254									
2255									
2256									
2257									
2258									
2259									
2260									
2261									
2262									
2263									
2264									
2265									
2266									
2267									
2268									
2269									
2270									
2271									
2272									
2273									
2274									
2275									
2276									
2277									
2278									
2279									
2280									
2281									
2282									
2283									
2284									
2285									
2286									
2287									
2288									
2289									
2290									
2291									
2292									
2293									
2294									
2295									
2296									
2297									
2298									
2299									
2300									
2301									
2302									
2303									
2304									
2305									
2306									
2307									
2308									
2309									
2310									
2311									
2312									
2313									
2314									
2315									
2316									
2317									
2318									
2319									
2320									
2321									
2322									
2323									
2324									
2325									
2326									
2327									
2328									
2329									
2330									
2331									
2332									
2333									
2334									
2335									
2336									
2337									
2338									
2339									
2340									
2341									
2342									
2343									
2344									
2345									
2346									
2347									
2348									
2349									
2350									
2351									
2352									
2353									
2354									
2355									
2356									
2357									
2358									
2359									
2360									
2361									
2362									
2363									
2364									
2365									
2366									
2367									
2368									
2369									
2370									
2371									
2372									
2373									
2374									
2375									
2376									
2377									
2378									
2379									
2380									
2381									
2382									
2383									
2384									
2385									
2386									
2387									
2388									
2389									
2390									
2391									
2392									
2393									
2394									
2395									
2396									
2397									
2398									
2399									
2400									
2401									
2402									
2403									
2404									
2405									
2406									
2407									
2408									
2409									
2410									
2411									
2412									
2413									
2414									
2415									
2416									
2417									
2418									
2419									
2420									
2421									
2422									
2423									
2424									
2425									
2426									
2427									
2428									
2429									
2430									
2431									
2432									
2433									
2434									
2435									
2436									
2437									
2438									
2439									
2440									
2441									
2442									
2443									
2444									
2445									
2446									
2447									
2448									
2449									
2450									
2451									
2452									
2453									
2454									
2455									
2456									
2457									
2458									
2459									
2460									
2461									
2462									
2463									
2464									
2465									
2466									
2467									
2468									
2469									
2470									
2471									
2472									
2473									
2474									
2475									
2476									
2477									
2478									
2479									
2480									
2481									
2482									
2483									
2484									
2485									
2486									
2487									
2488									
2489									
2490									
2491									
2492									
2493									
2494									
2495									
2496									
2497									
2498									
2499									
2500									
2501									
2502									
2503									
2504									
2505									
2506									
2507									
2508									
2509									
2510									
2511									
2512									
2513									
2514									
2515									
2516									
2517									
2518									
2519									
2520									
2521									
2522									
2523									
2524									
2525									
2526									
2527									
2528									
2529									
2530									
2531									
2532									
2533									
2534									
2535									
2536									
2537									
2538									
2539									
2540									
2541									
2542									
2543									
2544									
2545									
2546									
2547									
2548									
2549									
2550									
2551									
2552									
2553									
2554									
2555									
2556									
2557									
2558									
2559									
2560									
2561									
2562									
2563									
2564									
2565									
2566									
2567									
2568									
2569									
2570									
2571									
2572									
2573									
2574									
2575									
2576									
2577									
2578									
2579									
2580									
2581									
2582									
2583									
2584									
2585									
2586									
2587									
2588									
2589									
2590									
2591									
2592									
2593									
2594									
2595									
2596									
2597									
2598									
2599									
2600									
2601									
2602									
2603									
2604									
2605									
2606									
2607									
2608									
2609									
2610									
2611									
2612									
2613									
2614									
2615									
2616									
2617									
2618									
2619									
2620									
2621									
2622									
2623									
2624									
2625									
2626									
2627									
2628									
2629									
2630									
2631									
2632									
2633									
2634									
2635									
2636									
2637									
2638									
2639									
2640									
2641									
2642									
2643									
2644									
2645									
2646									
2647									
2648									
2649									
2650									
2651									
2652									
2653									
2654									
2655									
2656									
2657									
2658									
2659									
2660									
2661									
2662									
2663									
2664									
2665									
2666									
2667									
2668									
2669									
2670									
2671									
2672									
2673									
2674									
2675									
2676									
2677									
2678									
2679									
2680									
2681									
2682									
2683									
2684									
2685									
2686									
2687									
2688									
2689									
2690									
2691									
2692									
2693									
2694									
2695									
2696									
2697									
2698									
2699									
2700									
2701									
2702									
2703									
2704									
2705									
2706									
2707									
2708									
2709									
2710									
2711									
2712									
2713									
2714									
2715									
2716									
2717									
2718									
2719									
2720									
2721									
2722									
2723									
2724									
2725									
2726									
2727									

Appendix C

*Provisional Annual Budget Breakdown
By Specific Research Project*

<u>El-Basyouny</u>	<u>GRA-2</u>	<u>GRA-3</u>	<u>Part Time</u>	<u>Proj Admin</u>	<u>ASU Total</u>
				80	560
			80	64	348
	240		120	100	648
	480		80	100	964
	200		120	80	704
				80	0
			100	64	604
			80	64	744
				64	0
		1000	40	64	1344
			280	40	528
					0
					0
					0
					0
					0
0	920	1000	900	656	6444
0.0%	70.8%	76.9%	43.3%	31.5%	
\$25,000	\$20,000	\$20,000	\$12.00	\$25,400	
per 12 mo	per 12 mo	per 12 mo	per hr	per 12 mo	
1300	1300	1300	1	2080	
\$ 19.23	\$ 15.38	\$ 15.38	\$ 12.00	\$ 12.21	
30.0%	30.0%	30.0%	4.0%	30.0%	
\$ 5.77	\$ 4.62	\$ 4.62	\$ 0.48	\$ 3.66	
\$	\$	\$	\$	\$	
\$	\$ 14,154	\$ 15,385	\$ 10,800	\$ 8,011	\$ 154,872
\$	\$ 4,246	\$ 4,615	\$ 432	\$ 2,403	\$ 40,781

ADOT-ASU Joint Research Program

Version:
Date Prepared:
Prepared by:
Anticipated Start Date

Table 1. Personnel Time Work Activity Breakdown by Agency

V5.0
13-Jun-99
MWVW

Year 1

	<u>A. Wilczak</u>	<u>M. Alami</u>	<u>Emmanuel</u>	<u>Zhu</u>	<u>W. Houston</u>	<u>K. Walsh</u>	<u>K. Kaloush</u>	<u>T. Pellinen</u>	<u>C. Zapala</u>	<u>W. Mirza</u>
1 Develop Long Range Pavement Research Plan										
2 Develop Joint ASU-ADOT Superpave Lab Plan										
3 ADOT AC Binder Characterization	24							48		48
4 ADOT AC Mixture Stiffness Characterization	48			60				80		64
5 ADOT AC Mixture Permanent Deformation	64			64			180			64
6 ADOT AC Mixture Characterization	48			120						80
7 ADOT Unbound Materials Moduli Characterization	48				144				240	
8 ADOT Unbound Materials Permanent Deformation Characterization Database	48					200				
9 Implement ICM to ADOT Climatic Conditions	48				64	120			160	64
10 Development of 2002 Design Guide Traffic Spectra Files for ADOT Conditions	16									100
11 ADOT Implementation of Simple Performance Test	48						280	280		100
12 Development of Rational AC Mix Design Volumetric Window										
13 ADOT Pavement Prediction for AASHTO 2002 Design Guide										
14 Calibration of AASHTO Pavement Design and Analysis Procedures to Arizona Conditions										
15 Development of Performance Related Specifications for ADOT Flexible Pavements										

Totals:
Total Work Year 1(12 mo-2080 hrs)
(12 mo-GR4 Full Time 1300 hrs)

Base Salary per Period	\$112,000	\$91,528	\$60,665	\$58,665	\$101,285	\$57,330	\$43,000	\$40,000	\$50,000	\$65,000
1/10 of Hours	1560	1560	1560	1560	1560	1560	2080	2080	2080	2080
Salary(\$/hr)	\$ 71.79	\$ 58.67	\$ 38.89	\$ 37.61	\$ 64.93	\$ 36.75	\$ 20.67	\$ 19.23	\$ 24.04	\$ 31.25
Benefit %	25.0%	25.0%	25.0%	25.0%	25.0%	25.0%	30.0%	30.0%	30.0%	30.0%
Benefit (\$/hr)	\$ 17.95	\$ 14.67	\$ 9.72	\$ 9.40	\$ 16.23	\$ 9.19	\$ 6.20	\$ 5.77	\$ 7.21	\$ 9.38
Tuition (\$)										

Total Salary	\$ 28,144	\$	\$	\$ 9,176	\$ 13,505	\$ 11,760	\$ 9,510	\$ 7,846	\$ 9,615	\$ 16,250
Total Ben	\$ 7,036	\$	\$	\$ 2,294	\$ 3,376	\$ 2,940	\$ 2,853	\$ 2,354	\$ 2,885	\$ 4,875

Total Salary and Benefits
Travel

Operating Expenses

Subtotal

ASU Overhead (52.5%)

Yearly Total

<u>D Andrei</u>	<u>El-Basyouny</u>	<u>GRA-2</u>	<u>GRA-3</u>	<u>Part Time</u>	<u>Proj Admin</u>	<u>ASU Total</u>
						0
		140		64	80	0
		400		64	64	404
		320		80	64	780
			480	80	80	836
				120	72	888
320				120	80	704
						688
				64	64	584
			100	24	64	304
				420	100	1228
						0
						0
						0
						0
						6416

\$30,000	\$25,000	\$20,000	\$20,000	\$12,00	\$25,400
per 12 mo	per 12 mo	per 12 mo	per 12 mo	per hr	per 12 mo
1300	1300	1300	1300	1	2080
\$ 23.08	\$ 19.23	\$ 15.38	\$ 15.38	\$ 12.00	\$ 12.21
30.0%	30.0%	30.0%	30.0%	4.0%	30.0%
\$ 6.92	\$ 5.77	\$ 4.62	\$ 4.62	\$ 0.48	\$ 3.66
\$ 7,385	\$ 13,231	\$ 8,923	\$ 12,432	\$ 8,157	\$ 155,933
\$ 2,215	\$ 3,969	\$ 2,677	\$ 497	\$ 2,447	\$ 40,418

ADOT-ASU Joint Research Program

Version:
Date Prepared:
Prepared by:
Anticipated Start Date:

Table 1. Preliminary Time Work Activity Breakdown by Agency

[illegible]

<u>D. Andrei</u>	<u>El-Basyouny</u>	<u>GRA-2</u>	<u>GRA-3</u>	<u>Part Time</u>	<u>Proj Admin</u>	<u>ASU Total</u>
						0
						0
						0
						0
				80	40	256
			540	80	36	792
				80	32	412
240				100	32	416
					32	312
						0
				160	48	520
			320	280	100	1020
80		650		280	280	2376
						0
						0
320	0	650	860	1060	600	6105
24.6%	0.0%	50.0%	66.2%	51.0%	28.6%	

\$30,000	\$25,000	\$20,000	\$20,000	\$12.00	\$25,400
per 12 mo	per 12 mo	per 12 mo	per 12 mo	per hr	per 12 mo
1300	1300	1300	1300	1	2080
\$ 23.08	\$ 19.23	\$ 15.38	\$ 15.38	\$ 12.00	\$ 12.21
30.0%	30.0%	30.0%	30.0%	4.0%	30.0%
\$ 6.92	\$ 5.77	\$ 4.62	\$ 4.62	\$ 0.48	\$ 3.66
\$ 7,385	\$.	\$ 10,000	\$ 13,231	\$ 12,720	\$ 7,327
\$ 2,215	\$.	\$ 3,000	\$ 3,969	\$ 509	\$ 2,198
					\$ 139,988
					\$ 36,407

ADOT-ASU Joint Research Program

Version:
Date Prepared:
Prepared by:
Anticipated Start Date:

V6.0
13-Jun-99
MWW

Table 1 Preliminary 1999 Work Activity Breakdown by Agency

Year: J

M Wyciżak M Mambouk Emmanuel Zhu W Houslon K Walsh K Kaloustji T Pellinen C Zapala W Mirza D Andriei

- 1 Develop Long Range Pavement Research Plan
- 2 Develop Joint ASU-ADOT Superpave Lab Plan
- 3 ADOT AC Binder Characterization
- 4 ADOT AC Mixture Stiffness Characterization
- 5 ADOT AC Mixture Permanent Deformation
- 6 ADOT AC Fracture Characterization
- 7 ADOT Unbound Materials Moduli Characterization
- 8 ADOT Unbound Materials Permanent Deformation Characterization Database
- 9 Implement TCM to ADOT Climatic Conditions
- 10 Development of 2002 Design Guide Traffic Spectra Files for ADOT Conditions
- 11 ADOT Implementation of Simple Performance Test
- 12 Development of Rational AC Mix Design Volumetric Window
- 13 ADOT Pavement Prediction for AASHTO 2002 Design Guide
- 14 Calibration of AASHTO Pavement Design and Analysis Procedures to Arizona Conditions
- 15 Development of Performance Related Specifications for ADOT Flexible Pavements

Totals:
Total Work Year 1(12 mo-2080 hrs)
(12 mo-GRA Full Time 1300 hrs)

Base Salary per Period	\$112,000	\$91,528	\$60,665	\$58,665	\$101,285	\$57,330	\$43,000	\$40,000	\$50,000	\$65,000	\$30,000
1/10 of Hours	1560	1560	1560	1560	1560	1560	2080	2080	2080	2080	1300
Salary(\$/hr)	\$ 71.79	\$ 58.67	\$ 38.89	\$ 37.61	\$ 64.93	\$ 36.75	\$ 20.67	\$ 19.23	\$ 24.04	\$ 31.25	\$ 23.08
Benefit %	25.0%	25.0%	25.0%	25.0%	25.0%	25.0%	30.0%	30.0%	30.0%	30.0%	30.0%
Benefit (\$/hr)	\$ 17.95	\$ 14.67	\$ 9.72	\$ 9.40	\$ 16.23	\$ 9.19	\$ 6.20	\$ 5.77	\$ 7.21	\$ 9.38	\$ 6.92
Tuition (\$)											

Total Salary	\$ 24,985	\$	\$	\$ 7,672	\$ 7,272	\$ 1,470	\$ 11,163	\$ 11,154	\$ 18,750	\$ 14,125	\$ 5,169
Total Ben	\$ 6,246	\$	\$	\$ 1,918	\$ 1,818	\$ 368	\$ 3,349	\$ 3,346	\$ 5,625	\$ 4,238	\$ 1,551

Total Salary and Benefits
Travel
Operating Expenses
Subtotal
ASU Overhead (52.5%)
Yearly Total

\$ 196,274
\$ 6,000
\$ 3,500
\$ 205,774
\$ 108,031
\$ 313,805

El-Basyouny GRA-2 GRA-3 Part Time Proj Admin ASU Total

0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0

2558
3310
5668

650
640
400
400
520
25.0%

1040
50.0%

\$25,000 \$20,000 \$20,000 \$12.00 \$25,400
per 12 mo per 12 mo per 12 mo per hr per 12 mo
1300 1300 1300 1 2080

\$ 19.23 \$ 15.38 \$ 15.38 \$ 12.00 \$ 12.21
30.0% 30.0% 30.0% 4.0% 30.0%

\$ 5.77 \$ 4.62 \$ 4.62 \$ 0.48 \$ 3.66

\$ \$ 10,000 \$ 10,000 \$ 12,480 \$ 6,350 \$ 133,897
\$ \$ 3,000 \$ 3,000 \$ 499 \$ 1,505 \$ 35,034