A. G. Contract No. KR98 0051TRN ADOT ECS File: JPA 97-231 Project: G1050 70C Sect: Mesa View Dr. ESP Improvement

INTERGOVERNMENTAL AGREEMENT

BETWEEN THE STATE OF ARIZONA AND THE HUALAPAI TRIBE

### 1. RECITALS

- 1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into this agreement and has delegated to the undersigned the authority to execute this agreement on behalf of the State.
- 2. The Tribe is empowered by Tribal Council Resolution to enter into this agreement and has resolved to enter into this agreement and has authorized the undersigned to execute this agreement on behalf of the Tribe.
- 3. The Tribe has requested Economic Strength Project (ESP) funds in the amount of \$114,048.00; the Arizona Department of Commerce and the Economic Development Commission have recommended the approval of such funds for the Tribe, and the Transportation Board has approved the funding, for the construction of improvements to Mesa View Drive to provide improved access, and aid in the retention and development of local business, hereinafter referred to as the Project.

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

Filed with the Sceretary of St

Date Filed: 03/2.

Secretary of tate

Page 2 JPA 97-231

### II. SCOPE

### 1. The Tribe will:

- a. Insure the additional commitment of 10.9% of the total estimated Project cost, or \$13,947.00, whichever is more, from the Tribe or other sources (not including ESP funds) to the Project. Accomplish construction of the Project by public bidding, in strict compliance with State and Tribal procurement laws, rules and regulations. Upon completion, approve and accept the Project on behalf of the Tribe and provide maintenance to the improvements.
- b. No more often than monthly, invoice the State for ESP funds (Arizona Department of Commerce, ATTN: Strategic Finance Division, ESP Program Director, 3800 N. Central Avenue, Suite 1500, Phoenix, AZ 85012), in an amount not to exceed \$114,048.00.
- c. Provide the State a copy of the executed Project contract(s), and draw down and expend the State ESP funds no later than six (6) months after the effective date of this agreement. Provide the State detailed written reports of all ESP fund expenditures, supported by invoices, receipts or other suitable and appropriate documentation, and a final accounting report no later than thirty (30) days after ESP funds are fully expended.
- d. Reimburse the State any funds received from the State under this agreement which are not specifically and directly expended in compliance with the ESP grant application, which is attached hereto and made a part hereof, and are subsequently disallowed by the State.
- e. Provide the State (Arizona Department of Commerce, ATTN: Strategic Finance Division, ESP Program Director, 3800 N. Central Avenue, Suite 1500, Phoenix, AZ 85012) with quarterly Project status reports, and one year after completion of the Project, a written Economic Impact Report detailing the direct and indirect impact of the Project, to include jobs created, jobs retained and related data.

### 2. The State will:

Within thirty (30) days after receipt and approval of the ESP contract(s) and subsequent monthly progress payment invoices, reimburse the Tribe for work completed on the Project funds in an amount not to exceed \$114,048.00.

### III. MISCELLANEOUS PROVISIONS

1. The only interest of the Department of Transportation in the Project is to convey economic strength pass through funds for the use and benefit of the Tribe by reason of state law under which funds for the Project are authorized to be expended.

Page 4 JPA 97-231

- 2. The Tribe agrees to indemnify and save harmless the State, or any of it's departments, agencies, officers or employees, from and against all loss, expense, damage or claim of any nature whatsoever which is caused by any activity, condition or event arising out of the performance or non-performance by the State of any of the provisions of this agreement.
- 3. The total amount of ESP funds expended under this agreement shall not exceed 89.1% of the total Project cost. Should the Project not be completed, be partially completed, or be completed at a lower cost than the advanced amount, or for any other reason should any of these ESP funds not be expended, a proportionate amount of the funds provided under this agreement shall be reimbursed to the State.
- 4. This agreement shall remain in force and effect until completion of said Project, reimbursement and subsequent reports; provided, however, that this agreement, except any provisions herein for maintenance, which shall be perpetual, may be cancelled at any time prior to the award of a construction contract, upon thirty (30) days written notice to the other party. Further, this agreement may be terminated and the ESP grant cancelled by the State if the Tribe, in the opinion of and by action of the Transportation Board, fails to pursue due diligence on the Project or in the performance of any of the terms of this agreement.
- 5. This agreement shall become effective upon filing with the Secretary of State.
- 6. This agreement may be cancelled in accordance with Arizona Revised Statutes Section 38-511.
- 7. Consistent with the provisions of Arizona Revised Statutes Section 35-214 the Hualapai Tribe agrees to make books and records relating to the contract available for inspection and audit by the State for five years after completion of the contract, upon reasonable written notice.
- 8. In the event of any controversy which may arise out of this agreement, the parties hereto agree to select a process acceptable to the State and the Tribe to resolve such disputes. Such process shall include a provision for arbitration.
- 9. All notices or demands upon any party relating to this agreement shall be in writing and shall be delivered in person or sent by mail addressed as follows:

Arizona Department of Transportation Joint Project Administration 205 South 17 Avenue, Mail Drop 616E Phoenix, AZ 85007

The Hualapai Tribe
Department of Public Services
PO Box 179
Peach Springs, Arizona 86434-0179

Page 3 JPA 97-231

9. Attached herto is the written determination of each party's legal counsel that the parties are authorized under the laws of this state to enter into this agreement and that the agreement is in proper form.

10. Nothing herein shall be construed as a waiver of the sovereign immunity of the Hualapai Tribe.

IN WITNESS WHEREOF, the parties have executed this agreement the day and year first above written.

THE HUALAPAI TRIBE

STATE OF ARIZONA
Department of Transportation

JAY KLAGGE, Director Transportation Planning

ATTEST

By Christine Lee
CHRISTINE LEE

Secretary

### RESOLUTION

BE IT RESOLVED on this 16th day of December 1997, that I, the undersigned LARRY S. BONINE, as Director of the Arizona Department of Transportation, have determined that it is in the best interests of the State of Arizona that the Department of Transportation, acting by and through the Intermodal Transportation Division, to enter into an agreement with the Hualapai Tribe for the purpose of defining responsibilities for conveying ESP funds to the Tribe.

Therefore, authorization is hereby granted to draft said agreement which, upon completion, shall be submitted to the Director of Transportation Planning for approval and execution.

DAVID ALLOCCO, Manager

Enginè<del>er</del>ing Technical Group for Larry S. Bonine, Director

### APPROVAL OF

### THE HUALAPAI TRIBAL ATTORNEY

I have reviewed the above referenced proposed intergovernmental agreement, between the DEPARTMENT OF TRANSPORTATION, HIGHWAYS DIVISION, and the HUALAPAI TRIBE and declare this agreement to be in proper form and within the powers and authority granted to the Tribe under the laws of the Tribe.

DATED this 18th day of February, 1998.

NORDHAUS LAW FIRM

Attorney

## ECONOMIC STRENGTH PROJECTS REQUEST FOR PROPOSAL FY 1998 - ROUND 1 August 1, 1997

# APPLICATION FORM

NOTE: Additional information may be provided in attachments. Be sure to clearly reference and mark such additions and attachments.

mark 5	
1.	NAME, ADDRESS, AND COUNTY OF APPLICANT(S):
	Hualapai Tribe
	P.O. Box 179
	Peach Springs Arizona 86434
	Mohave County:
2.	TYPE OF ORGANIZATION OF APPLICANT: (Check one)
	a) xxx Local Government only
	b) Private Non Profit / Local Government Joint Application:
	Name of Non Profit Agency Involved
	Name of Local Government Involved
	Hualapai Tribe. The Hualapai Department of Public Services (HDPS)
3.	Describe the function or purpose of applicant organization.  The Hualapai Tribe formulates public policy and initiates community services to support 1,500 individuals living within the Reservation boundaries. HDPS (see attachment 1) seeks to improve the quality of community services on the Reservation through architectural design, environmental services and public works programming.
4.	Name, address, and phone number of contact person(s):
	Cameron Daines
	Director - HDPS (520) 769-2207
	(520) 769-2207
	Fax (520) 769-2588
5.	Describe the private sector project or activity for which the related ESP funding is
-,	requested.
•	requested.  Several private sector capital investments relate to upgrading an existing roadway, including: 1)  Several private sector capital investments relate to upgrading an existing roadway, including: 1)
	Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private sector capital investments relate to upgrading us. On Several private
	Construction of an Arts & Crafts Enterprise facility at a cost of \$219,106 (see attachment 2). In addition to these projects, River Running facility at a cost of \$219,106 (see attachment 2) toward construction of a Transfer
	River Running facility at a cost of \$219,100 (see attactument 2) \$186,806 has been invested by the Indian Health Service (IHS) toward construction of a Transfer
	& Recycling Center (see attachment 3).  Describe the Economic Strength Project for which funding is requested. Describe how the
6.	+ t
	The state of the s
	private sector projects and adjoining facilities with asphalt. Road improvements will improve
	community and employee access to industrial zone.
	Community and comproses access to

7.	Describe how the private sector project fits into the community's overall economic									
	development efforts.  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tourist oriented retail and commercial district in Peach  The Hualapai Tribe endeavors to create a tou									
	The Hualapai Tribe endeavors to create a tourist oriented recan and our support tourism yet are Springs. The Arts & Crafts Enterprise (ACE) and River Running (RR) support tourism yet are									
	Springs. The Arts & Crafts Enterprise (ACE) and River Running (Tee) Springs. The Arts & Crafts Enterprise (ACE) and River Running (Tee) Springs. The Arts & Crafts Enterprise (ACE) and River Running (Tee) Springs. The Arts & Recycling Center (TRC) supports all									
	the Peach Springs Industrial Zone. The Transfer & Recycling Center (TRC) supports all									
	the Peach Springs Industrial Zone. The Transfer to Receive and economic development.									
	Describe how the supporting ESP project fits into the Community's overall economic									
8.	development efforts.									
	The ESP project supports delineation between commercial, residential access is established, provides access to private sector and local government offices. As permanent access is established, provides access to private sector and local government offices. As permanent access is established,									
	provides access to private sector and local government offices. As permetted provides access to private sector and local government offices. As permetted to permetted to permetted provides access to private sector and local government offices. As permetted to perme									
	tourist operations are solidified. In addition, solid waste disposer to function at an optimum level, thereby supporting economic growth of entire community.									
9.	How will ongoing maintenance and repair be provided for the ESP project after									
9.										
	the Head of the He									
	The Hualanai Solid Waste Agency toperator of the Hualanai Solid Waste Agency to the Hualanai Solid Wa									
	and RR will share equally in the costs of road repair and maintenance (see attachment 4).									
10.	Description of ESP project. (Check one)									
10.										
	a) xxx This is an existing roadway.									
	b) This is a new roadway. c) This is a bridge.									
	c) This is a bridge. d) This is an underpass.									
	e) Other									
11.	Where is the private sector project located that is supported by this ESP project?  The private sector project is located in the Peach Springs Industrial Zone on the extreme northern.  The private sector project is located in the Peach Springs Industrial Zone on the extreme northern.									
	The private sector project is located in the Peach Springs industrial side of Peach Springs, 1.5 miles from the community center (see attachment 5).									
	side of Peach Springs, 1.5 miles from the Community sealest to									
12.	Where is the ESP project located? (Note: Attach site map(s) to the application.)									
	a. In the community: adjacent to a residential zone									
	b. In relation to the related private sector project:									
	immediately adjacent to the private sector project									
13.	What is the length (in feet/miles) of the ESP project? 27'-0"									
	What is the width (in feet) of the ESP project? 8 miles, 4,224 L.F.									
14.	AALIST IDE MICHIE (III 1001) OF THE CO. P. STATES									

21.	which are etc.) sho	ames of local economic development organization involved with this private sector project. Attack wing the involvement and level of support of the Manager, Hwal'bay Ba: Enternation of the Manager, Hwal'bay Ba: Agent	each	organizatio	Π.								
	1) Waylon Honga - Project Manager, Hwai bay Baij Enterprises,  2) Bob McNichols - Superintendent, Truxton Canon Agency, Bureau of Indian Affairs												
	(see attac	hments 8, 9)											
22.	What is t	he total cost of the entire project?	\$_	140,6									
23.	What is	the total cost of the ESP portion of the proje	ct? \$_	114,0	48								
24.	Complet	e and attach the Budget Detail Schedule (Attach	ment.	A).	"								
25.	Complet	e and attach the Sources and Uses Schedule (A	ttachn	nent B).									
26.	Of the to	otal ESP project cost listed in #23 above, how n	ruch f	inancial ass	istance are you								
20.	requesting from the Economic Strength Projects Fund? \$ 114,048												
27.	List the of the to	sources and amounts of matching funds (both potal direct ESP project cost.  Public Funds:	rivate	and public) tr	nat will be a part								
	ره (1) ۱	Name of public entity contributing the match.		Amount									
	<b>(17</b> )	On-Site Construction Management - HDPS		3,130	(see attachment 10)								
		Equipment/Labor - Roads Maintenance	\$	10,817									
		Total	\$	13,947									
	(2)	Cash match contributed to the project Source (general fund, grants, HURF, etc.)		Amount									
			\$										
		-	\$										
		Total	\$										
	(3)	In-kind match contributed to the project Type of match (force account labor, construction management, materials, etc.)		Amount									
			\$										
			******										
		Total											
	b)	Private Sector funds: Name of private sector company(ies) contribution matching funds to the ESP project, (if any)		Amount									
		Total	⊅	·									


ATTACHMENT A

# ECONOMIC STRENGTH PROJECTS - BUDGET DETAIL SCHEDULE

Note: No contingency costs are to be included in the total project costs.

-	MAINTENANCE COSTS							The state of the s	The state of the s				The second section of the second section of the second section of the second section of the second section sec				The same of the sa	
	TOTAL ACTIVITY COSTS																	
	ARCHITECTURA L/ENGINEERING COSTS					The state of the s												
	TOTAL CONSTRUCTION COSTS	\$ 3,130.00	1/7/	\$ 728.00	\$ 1,549.00	\$ 2,940.00	\$114,048,00										\$127,995.00	
	MATERIALS OR NUMBER OF UNITS	160 hrs.	7 days	56 hrs.	56 hrs.	56 hrs.	12,672 sq. yds.											
	LABOR OR UNIT PRICE	\$19.56/hr	\$800/day	\$13.00/hr	\$9.22/hr	\$140/day	\$9/sq. vd.											
Note: No confindency costs are to con-	ACTIVITY	Paris Management O Paines	Construction Management C. Edmes	Equipment Nemail	(1) Grader Operator	(3) I nick Operators	(3) Dump 1 ruck Kentals	4 Aspnait surface application	ANALYSIS TO THE PERSON NAMED TO THE PERSON NAM	THE ALL PRINCIPLE STATE OF THE PRINCIPLE STAT	A STATE OF THE PARTY OF THE PAR	THE PARTY OF THE PARTY AND THE	WARRIER THE BEAUTIFUL BEAU	And the second s	**************************************	The state of the s	THE ADMINISTRATION OF THE PROPERTY AND ADMINISTRATION OF THE PROPERTY ADMINISTRATION OF THE PROPERTY AND ADMINISTRATION O	THE PARTY OF THE P

Signature of Registered Professional





STATE OF ARIZONA

OFFICE OF THE ATTORNEY GENERAL

1275 WEST WASHINGTON, PHOENIX 85007-2926

TRN Main: (602) 542-1680

Direct: (602) 542-8837 Fax: (602) 542-3646

MAIN PHONE: 542-5025 TELECOPIER: 542-4085

# INTERGOVERNMENTAL AGREEMENT DETERMINATION

A.G. Contract No. KR98-0051TRN, an agreement between public agencies, has been reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney General who has determined that it is in the proper form and is within the powers and authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State or its agencies, to enter into said agreement.

DATE March 16, 1998.

**GRANT WOODS** 

Attorney General

JAMES R. REDPATH

Ume

Assistant Attorney General

Transportation Section

JRR:et/11102

Enc.

GRANT WOODS

ATTORNEY GENERAL